SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 131 CONTRACT ID : IR-28685-A
LETTING DATE :

SECTION NO. 0001 INTERCHANGE MODIFICATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 7.000 EACH
3 105-07039 FIELD OFFICE, B 24.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 96.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 79,826.000 SYS
10 202-02241 GUARDRAIL, REMOVE 8,903.000 LFT
11 202-02271 HEADWALL, REMOVE 11.000 EACH
12 202-02272 PAVED SIDE DITCH, REMOVE 22.000 LFT
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
16 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
17 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 7.000 EACH
18 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 53.000 EACH
19 202-74050 SIGN, OVERHEAD, REMOVE 1.000 EACH
20 202-74055 OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE 3.000 EACH
21 202-74085 OVERHEAD SIGN STRUCTURE, TWIN CANTILEVER, REMOVE 5.000 EACH
22 202-91385 INLET, REMOVE 11.000 EACH
23 202-93741 GUARD RAIL END TREATMENT, REMOVE 11.000 EACH
24 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 32.000 EACH
25 202-94954 BARRIER WALL, CONCRETE, REMOVE 1,917.000 LFT
26 202-95027 IMPACT ATTENUATOR, REMOVE 1.000 EACH
27 202-95579 SERVICE POINT, REMOVE 2.000 EACH
28 202-96070 HIGH MAST TOWER, REMOVE 3.000 EACH
29 202-96133 PIPE, REMOVE 1,483.000 LFT
30 202-99187 FENCE, FARM FIELD, REMOVE 11,448.000 LFT
31 203-02000 EXCAVATION, COMMON 215,480.000 CYS
32 203-02070 BORROW 37,495.000 CYS
33 203-02100 EXCAVATION, PEAT 24,375.000 CYS
34 205-03371 SEDIMENT, REMOVE 1,040.000 CYS
35 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 327.000 TON
36 205-06932 TEMPORARY CHECK DAM, STRAW BALES 240.000 LFT
37 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
38 205-06936 TEMPORARY SEDIMENT TRAP 827.000 TON
39 205-06937 TEMPORARY SILT FENCE 12,683.000 LFT
40 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 30.000 CYS
41 206-93520 TEMPORARY SHEET PILING 22,100.000 SFT
42 207-08262 SUBGRADE TREATMENT, TYPE I 31,181.000 SYS
43 207-08263 SUBGRADE TREATMENT, TYPE IA 68,100.000 SYS
44 207-08267 SUBGRADE TREATMENT, TYPE I11A 43,397.000 SYS
45 211-02050 B BORROW 107,285.000 CYS
46 211-06467 AGGREGATE FOR END BENT BACKFILL 161.800 CYS
47 211-07454 STRUCTURE BACKFILL 132,612.000 CYS

48 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 79,242 .000 TON
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49 302-06464 SUBBASE FOR PCCP 26,204.000 CYS
50 302-07455 DENSE GRADED SUBBASE 172.300 CYS
51 303-01180 COMPACTED AGGREGATE, NO. 53 322.000 TON
52 402-07434 HMA SURFACE, TYPE C 2,541.000 TON
53 402-07439 HMA INTERMEDIATE, TYPE C 4,282.000 TON
54 402-07442 HMA BASE, TYPE C 19,540.000 TON
55 402-07453 HMA FOR TEMPORARY PAVEMENT 2,511.000 TON
56 406-05520 ASPHALT FOR TACK COAT 32.000 TON
57 501-06325 QC/QA-PCCP, 14 IN. 64,174.000 SYS
58 501-08544 QC/QA-PCCP, 16 IN. 32,478.000 SYS
59 503-03489 RETROFITTED TIE BARS 8,441.000 EACH
60 503-05240 D-1 CONTRACTION JOINT 55,225.000 LFT
61 503-05310 TERMINAL JOINT 465.000 LFT
62 601-06035 GUARDRAIL, RESET 279.000 LFT
63 601-06238 IMPACT ATTENUATOR, R1, W1, TL-3 9.000 EACH
64 601-06239 IMPACT ATTENUATOR, R1, W2, TL-3 1.000 EACH
65 601-06246 IMPACT ATTENUATOR, R2, W1, TL-3 3.000 EACH
66 601-06248 IMPACT ATTENUATOR, R2, W3, TL-3 1.000 EACH
67 601-06421 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W1, TL-3 1.000 EACH
68 601-06422 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W2, TL-3 1.000 EACH
69 601-06454 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R2, W1, TL-3 1.000 EACH
70 601-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 6.000 EACH
71 602-06729 BARRIER DELINEATOR 1,087.000 EACH
72 602-06944 BARRIER, CONCRETE, 33 IN. 8,939.000 LFT
73 602-08603 CONCRETE BARRIER, 45 IN. 5,139.000 LFT
74 603-06045 FENCE, CHAIN LINK, 48 IN. 11,448.000 LFT
75 603-93373 FENCE, PEDESTRIAN 482.000 LFT
76 609-06262 REINFORCED CONCRETE BRIDGE APPROACH, 14 IN. 420.200 SYS
77 609-08579 REINFORCED CONCRETE BRIDGE APPROACH, 16 IN. 612.500 SYS
78 615-06510 MONUMENT, C 9.000 EACH
79 615-06515 MONUMENT, D 55.000 EACH
80 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
81 616-02320 GEOTEXTILES 5,891.200 SYS
82 616-05688 RIPRAP, CLASS 1 1,613.000 TON
83 616-05689 RIPRAP, CLASS 2 140.000 TON
84 616-06405 RIPRAP, REVETMENT 1,895.000 TON
85 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
86 621-02770 EROSION CONTROL BLANKET 223.000 SYS
87 621-06545 FERTILIZER 10.100 TON
88 621-06554 SEED MIXTURE, U 2,908.000 LBS
89 621-06557 SEED MIXTURE, T 473.000 LBS
90 621-06565 MULCHING MATERIAL 51.000 TON
91 621-06567 WATER 227.000 KGAL
92 621-06574 SODDING 6,292.000 SYS
93 701-01814 MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT 2.000 EACH
94 701-06011 DYNAMIC PILE LOAD TEST 4.000 EACH
95 701-06012 TEST PILE, RESTRIKE 4.000 EACH
96 701-06027 TEST PILE 4.000 EACH
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97 701-91792 PILE TIP, STEEL H 66.000 EACH
98 701-95780 PILE, STEEL H, HP 12 X 74 7,812.000 LFT
99 702-51005 CONCRETE, A, SUBSTRUCTURE 279.200 CYS
100 702-51015 CONCRETE, B, FOOTINGS 670.000 CYS
101 702-51863 FIELD DRILLED HOLE IN CONCRETE 12.000 EACH
102 702-90915 CONCRETE, A 1,589.000 CYS
103 703-06029 REINFORCING BARS, EPOXY COATED 759,518.000 LBS
104 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 354.000 EACH
105 704-51002 CONCRETE, C, SUPERSTRUCTURE 747.200 CYS
106 706-08500 REINFORCED CONCRETE MOMENT SLAB, 14 IN. 11,871.000 SYS
107 706-08504 REINFORCED CONCRETE MOMENT SLAB, 16 IN. 2,030.000 SYS
108 706-51020 CONCRETE, C, RAILING 130.100 CYS
109 706-51025 CONCRETE, C, RAILING 9,294.000 LFT
110 707-05985 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 1V, 54 IN. X 20 IN. 2,331.000 LFT
111 709-51821 SURFACE SEAL LUMP LUMP
112 709-51821 SURFACE SEAL LUMP LUMP
113 709-51821 SURFACE SEAL LUMP LUMP
114 711-51038 STRUCTURAL STEEL LUMP LUMP
115 711-51038 STRUCTURAL STEEL LUMP LUMP
116 711-51070 ANCHOR PLATE, AP 1 84.000 EACH
117 711-51075 ANCHOR PLATE, AP 2 8.000 EACH
118 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 2 FT. 208.000 LFT
119 715-03321 SAFETY METAL END SECTION, 6:1, 12 IN. 7.000 EACH
120 715-04482 PIPE CONNECTION COLLAR AND PAD 6.000 EACH
121 715-04555 PIPE END SECTION, MIN. AREA 5.1 SQ. FT. 1.000 EACH
122 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 111.000 LFT
123 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 14,627.000 LFT
124 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 1,404.000 LFT
125 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 187.000 LFT
126 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,566.000 LFT
127 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 437.000 LFT
128 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 140.000 LFT
129 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 46.000 LFT
130 715-05217 PIPE, TYPE 5, CIRCULAR, 12 IN. 117.000 LFT
131 715-05233 PIPE, TYPE 1, DEFORMED, 3.3 SQ. FT. 134.000 LFT
132 715-05244 PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6 SQ. FT. 469.000 LFT
133 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 1,477.000 LFT
134 715-06471 PIPE END SECTION, MIN. AREA 3.3 SQ. FT. 2.000 EACH
135 715-07536 CONCRETE ANCHOR, MIN. AREA 12.9 SFT. 2.000 EACH
136 715-08243 PIPE, TYPE 3, DEFORMED, MIN. AREA 3.3 SQ. FT. 70.000 LFT
137 715-08447 PIPE, TYPE 1, DEFORMED, MIN. AREA 5.1 SQ. FT. 129.000 LFT
138 715-08450 SAFETY METAL END SECTION, 6:1, MIN. AREA 5.1 SQ. FT. 1.000 EACH
139 715-08627 PIPE, TYPE 2, CIRCULAR, 4 IN. 17.000 LFT
140 715-08629 SAFETY METAL END SECTION, 6:1, MIN. AREA 3.3 SFT. 4.000 EACH
141 715-46000 PIPE END SECTION, 12 IN. 34.000 EACH
142 715-46005 PIPE END SECTION, 15 IN. 5.000 EACH
143 715-46010 PIPE END SECTION, 18 IN. 4.000 EACH

144 715-46020 PIPE END SECTION, 24 IN. 4.000 EACH
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145 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
146 718-06529 OUTLET PROTECTOR, 2 56.000 EACH
147 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,281.000 LFT
148 718-52610 AGGREGATE FOR UNDERDRAINS 780.000 CYS
149 720-03988 MANHOLE, J4, DROP 2.000 EACH
150 720-07253 INLET, R 3.000 EACH
151 720-07299 INLET TYPE H 10.000 EACH
152 720-07300 INLET TYPE H, WITH SLOTTED DRAIN 13.000 EACH
153 720-07301 INLET TYPE HA 18.000 EACH
154 720-07301 INLET TYPE HA 4.000 EACH
155 720-07302 INLET TYPE HA, WITH SLOTTED DRAIN 20.000 EACH
156 720-08628 SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE 11 2.000 EACH
157 720-45030 INLET, E7 1.000 EACH
158 720-45130 INLET, E7, MODIFIED 2.000 EACH
159 720-45410 MANHOLE, C4 9.000 EACH
160 720-90129 MANHOLE, J2 1.000 EACH
161 720-90984 MANHOLE, C2 12.000 EACH
162 720-96422 INLET, A, MODIFIED 27.000 EACH
163 724-51925 STRUCTURAL EXPANSION JOINT, SS 126.000 LFT
164 726-92406 BEARING ASSEMBLY, ELASTOMERIC 5.000 EACH
165 728-98377 MASONRY COATING LUMP LUMP
166 728-98377 MASONRY COATING LUMP LUMP
167 728-98377 MASONRY COATING LUMP LUMP
168 731-07016 FACE PANELS, WIRE 929.000 SFT
169 731-93945 FACE PANELS, CONCRETE 234,063.000 SFT
170 731-93946 WALL ERECTION 234,992.000 SFT
171 731-93947 LEVELING PAD, CONCRETE 11,147.000 LFT
172 732-07653 COARSE AGGREGATE, NO. 8 5,748.000 TON
173 801-03290 CONSTRUCTION SIGN, C 15.000 EACH
174 801-06198 PATROLLER 300.000 DAY
175 801-06201 TEMPORARY PANEL SIGNS 247.000 SYS
176 801-06202 TEMPORARY PANEL SIGN SUPPORTS 950.000 LFT
177 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 198,762.000 LFT
178 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN. 9,737.000 LFT
179 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 308.000 LFT
180 801-06625 DETOUR ROUTE MARKER ASSEMBLY 7.000 EACH
181 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
182 801-06645 CONSTRUCTION SIGN, B 33.000 EACH
183 801-06710 FLASHING ARROW SIGN 120.000 DAY
184 801-06775 MAINTAINING TRAFFIC LUMP LUMP
185 801-07118 BARRICADE, 111-A 120.000 LFT
186 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 3,270.000 LFT
187 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 9,972.000 LFT
188 801-08402 TEMPORARY TRAFFIC BARRIER, TYPE 3 848.000 LFT
189 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 1,037.000 LFT
190 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 3,086.000 LFT
191 801-08509 TEMPORARY TRAFFIC BARRIER, TYPE 3, ANCHORED 3,025.000 LFT

192 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 3.000 EACH
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193 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
194 802-04314 SIGN 6.000 EACH
195 802-04893 REFERENCE POST 15.000 EACH
196 802-05694 OVERHEAD SIGN STRUCTURE 5.000 EACH
197 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 160.000 LFT
198 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 122.000 LFT
199 802-07057 SIGN, PANEL, WITH LEGEND 4,849.000 SFT
200 802-07101 SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS 6.000 EACH
201 802-07102 SIGN LIGHTING SYSTEM, TRACK, CANTILEVER 3.000 EACH
202 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 2.000 EACH
203 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 1.000 EACH
204 802-07268 OVERHEAD BALANCED CANTILEVER SIGN STRUCTURE FOUNDATION, 2.000 EACH
205 802-07271 BOX TRUSS SIGN FOUNDATION, V-A 4.000 EACH
206 802-07272 BOX TRUSS SIGN FOUNDATION, V-B 3.000 EACH
207 802-07280 BOX TRUSS SIGN FOUNDATION, VI-A 1.000 EACH
208 802-07282 BOX TRUSS SIGN FOUNDATION, VI-B 1.000 EACH
209 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 20.000 SFT
210 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 961.000 SFT
211 802-76095 STRUCTURAL STEEL, BREAKAWAY 224.000 LBS
212 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 3.000 EACH
213 802-76205 SIGN MODIFICATION (OVERHEAD) 1.000 EACH
214 802-76235 INSTALL OVERHEAD SIGN 1.000 EACH
215 802-93389 BARRIER WALL SIGN BRACKET, SHOULDER 27.000 EACH
216 802-94494 SIGN STRUCTURE, OVERHEAD, RELOCATE 1.000 EACH
217 804-06770 DELINEATOR POST 52.000 EACH
218 805-04973 CONDUIT 10,750.000 LFT
219 805-04977 MICROLOOP 4.000 EACH
220 805-04977 MICROLOOP 1.000 EACH
221 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 2,383.000 LFT
222 805-06600 CONDUIT, PVC, 3 IN. 390.000 LFT
223 805-07074 ITS CONTROLLER CABINET 1.000 EACH
224 805-07075 ITS CABINET FOUNDATION 1.000 EACH
225 805-86889 POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER 1,100.000 LFT
226 805-86900 JUNCTION BOX 2.000 EACH
227 805-98335 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 11,840.000 LFT
228 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 1,620.000 LFT
229 807-02191 HANDHOLE, LIGHTING 17.000 EACH
230 807-02428 CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN. 10.000 EACH
231 807-02603 LIGHT STANDARD, RELOCATE 10.000 EACH
232 807-04309 PORTABLE TOWER LIGHTING DRIVE SYSTEM 1.000 EACH
233 807-82520 LIGHT POLE, HIGH MAST, 140 FT. E.M.H. 8.000 EACH
234 807-86665 LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM 48.000 EACH
235 807-86810 SERVICE POINT, 11 3.000 EACH
236 807-86832 CONCRETE FOUNDATION WITH GROUNDING, HIGH MAST TOWER 8.000 EACH
237 807-86910 CONNECTOR KIT, UNFUSED 35.000 EACH
238 807-86915 CONNECTOR KIT, FUSED 34.000 EACH
239 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 48.000 EACH

240 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
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241 807-86930 INSULATION LINK, NONWATERPROOFED 45.000 EACH
242 807-86935 INSULATION LINK, WATERPROOFED 76.000 EACH
243 807-86955 CABLE DUCT MARKER 19.000 EACH
244 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 33,130.000 LFT
245 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 31,799.000 LFT
246 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 8,514.000 LFT
247 808-05535 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE, 790.000 LFT
248 808-06716 LINE, REMOVE 65,852.000 LFT
249 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 10,532.000 LFT
250 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 318.000 EACH
251 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 614.000 EACH

SECTION NO. 0002 STEEL BRIDGE ALTERNATE

252 701-95780 PILE, STEEL H, HP 12 X 74 16,423.000 LFT
253 702-51005 CONCRETE, A, SUBSTRUCTURE 734.300 CYS
254 703-06029 REINFORCING BARS, EPOXY COATED 600,820.000 LBS
255 704-51002 CONCRETE, C, SUPERSTRUCTURE 969.300 CYS
256 711-51038 STRUCTURAL STEEL LUMP LUMP
257 726-58789 BEARING ASSEMBLY, ELASTOMERIC, 11 16.000 EACH

SECTION NO. 0003 CONCRETE BRIDGE ALTERNATE

258 211-06467 AGGREGATE FOR END BENT BACKFILL 708.000 CYS
259 616-02320 GEOTEXTILES 924.000 SYS
260 701-95780 PILE, STEEL H, HP 12 X 74 19,022.000 LFT
261 702-51005 CONCRETE, A, SUBSTRUCTURE 729.600 CYS
262 703-06029 REINFORCING BARS, EPOXY COATED 516,346.000 LBS
263 704-51002 CONCRETE, C, SUPERSTRUCTURE 72.700 CYS
264 704-51002 CONCRETE, C, SUPERSTRUCTURE 924.600 CYS
265 704-51002 CONCRETE, C, SUPERSTRUCTURE 14.900 CYS
266 707-01065 POST-TENSIONING LUMP LUMP
267 707-08616 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 3,631.000 LFT
268 726-92406 BEARING ASSEMBLY, ELASTOMERIC 16.000 EACH

269 726-96576 BEARING ASSEMBLY, FIXED 16.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 203-02000 EXCAVATION, COMMON 25,413.000 m3
10 205-03371 SEDIMENT REMOVE 50.000 m3
11 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 26.500 Mg
12 205-06935 TEMPORARY SEDIMENT BASIN 1.000 EACH
13 205-06937 TEMPORARY SILT FENCE 300.000 m
14 303-07662 STONE 109.000 Mg
15 616-02320 GEOTEXTILES 332.000 m2
16 616-06405 RIPRAP, REVETMENT 224.000 Mg
17 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
18 621-04258 SEED MIXTURE 7.200 kg
19 621-04258 SEED MIXTURE 11.800 kg
20 621-04258 SEED MIXTURE 42.500 kg
21 621-04258 SEED MIXTURE 53.000 kg
22 621-06545 FERTILIZER 4.400 Mg
23 621-06557 SEED MIXTURE, T 824.000 kg
24 621-06565 MULCHING MATERIAL 22.000 Mg
25 621-06570 TOP SOIL 3,750.000 m3
26 621-07082 DEFLECTOR 6.000 EACH
27 621-07082 DEFLECTOR 19.000 EACH
28 621-07082 DEFLECTOR 8.000 EACH
29 622-05639 PLANT, DECIDUOUS SHRUB, OVER 450 TO 600 mm 24,203.000 EACH
30 622-52436 SIGN, DO NOT MOW OR SPRAY 6.000 EACH
31 622-91786 SEEDLING 571.000 EACH
32 622-91786 SEEDLING 571.000 EACH
33 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 19.000 m
34 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 16.000 m

35 721-43010 AUTOMATIC DRAINAGE GATE, 450 mm 1.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 30.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 120.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 37,540.000 m2
13 202-02241 GUARDRAIL, REMOVE 355.900 m
14 202-02278 CURB, CONCRETE, REMOVE 1,880.000 m
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
27 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
28 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
29 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
30 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
31 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
32 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
33 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
34 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
35 202-04089 SIGN, SHEET, REMOVE 3.000 EACH
36 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
37 202-52710 SIDEWALK, CONCRETE, REMOVE 204.000 m2
38 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 86.000 EACH
39 202-93995 SIGNAL POLE FOUNDATION, REMOVE 2.000 EACH
40 203-02000 EXCAVATION, COMMON 98,419.000 m3
41 203-51223 EXCAVATION, WATERWAY 1,278.000 m3
42 205-03371 SEDIMENT REMOVE 230.000 m3
43 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 725.000 Mg
44 205-06933 TEMPORARY DITCH INLET PROTECTION 39.000 EACH
45 205-06934 TEMPORARY MULCHING 0.900 Mg
46 205-06937 TEMPORARY SILT FENCE 2,212.000 m
47 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 124.000 m3

48 206-93520 TEMPORARY SHEET PILING 3,019.000 m2
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49 207-08267 SUBGRADE TREATMENT, TYPE I111A 2,666.000 m2
50 207-08268 SUBGRADE TREATMENT, TYPE 1V 119,855.000 m2
51 210-07796 COLLAR 15.000 EACH
52 211-02050 B BORROW 6,330.000 m3
53 211-06467 AGGREGATE FOR END BENT BACKFILL 138.000 m3
54 211-07454 STRUCTURE BACKFILL 26,633.000 m3
55 216-06394 CELLULAR CONCRETE FILL, 1V 557.000 m3
56 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 10,488.000 Mg
57 302-06464 SUBBASE FOR PCCP 191.600 m3
58 302-07455 DENSE GRADED SUBBASE 46.000 m3
59 303-06959 AGGREGATE 3.000 Mg
60 303-07449 COMPACTED AGGREGATE, NO. 73 88.700 Mg
61 304-07494 WIDENING WITH HMA, TYPE C 11,681.000 Mg
62 305-07473 WIDENING WITH PCC BASE, 250 mm 1,094.900 m2
63 306-08034 MILLING, ASPHALT, 38 mm 3,900.000 m2
64 306-08043 MILLING, TRANSITION 910.000 m2
65 401-06264 PROFILOGRAPH, HMA LUMP LUMP
66 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 1,141.000 Mg
67 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 8,290.000 Mg
68 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 651.000 Mg
69 401-07384 QC/QA-HMA, 2, 76, INTERMEDIATE, 12.5 mm 200.000 Mg
70 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 2,383.500 Mg
71 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 13,750.000 Mg
72 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 1,085.000 Mg
73 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,850.800 Mg
74 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 326.000 Mg
75 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 4,361.000 Mg
76 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 47,986.000 Mg
77 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 17,606.000 Mg
78 402-07434 HMA SURFACE, TYPE C 351.000 Mg
79 402-07453 HMA FOR TEMPORARY PAVEMENT 1,861.000 Mg
80 406-05520 ASPHALT FOR TACK COAT 129.800 Mg
81 503-03489 RETROFITTED TIE BARS 1,570.000 EACH
82 503-05240 D-1 CONTRACTION JOINT 120.000 m
83 506-06333 PCCP PATCHING, FULL DEPTH 210.000 m2
84 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
85 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 2.000 EACH
86 601-02206 TEMPORARY GUARDRAIL, W BEAM, 1.905 m SPACING 238.130 m
87 601-94236 TEMPORARY GUARDRAIL END TREATMENT, 1 4.000 EACH
88 601-94689 GUARDRAIL END TREATMENT, OS 10.000 EACH
89 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 2.000 EACH
90 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 514.350 m
91 603-05744 FENCE GATE, CHAIN LINK, 1820 mm X 3 m 6.000 EACH
92 603-06733 FENCE GATE, CHAIN LINK, 1820 mm X 1.2 m 2.000 EACH
93 603-09063 FENCE GATE, CHAIN LINK, PVC COATED, 1820 mm X 3.6 m 2.000 EACH
94 603-09065 FENCE GATE, CHAIN LINK, PVC COATED, 1820 mm X 1.2 m 2.000 EACH
95 603-09066 FENCE, CHAIN LINK, PVC COATED, 1820 mm 80.000 m

96 603-92636 FENCE, CHAIN LINK, 1830 mm 887.000 m
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97 603-92636 FENCE, CHAIN LINK, 1830 mm 80.000 m

98 604-06069 CURB RAMP, CONCRETE 182.400 m2
99 604-07899 CURB RAMP, CONCRETE, E 20.000 m2
100 604-07901 CURB RAMP, CONCRETE, G 5.000 m2
101 604-91531 SIDEWALK, CONCRETE, 100 mm 15,669.000 m2
102 605-06090 CURB, INTEGRAL, CONCRETE 1,005.700 m
103 605-06120 CURB, CONCRETE 793.700 m
104 605-06140 CURB AND GUTTER, CONCRETE 9,587.000 m
105 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 3,019.300 m
106 605-06215 CENTER CURB, D, CONCRETE 1,140.000 m
107 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 296.000 m2
108 610-07487 HMA FOR APPROACHES, TYPE B 633.800 Mg
109 610-08446 PCCP FOR APPROACHES, 150 mm 236.000 m2
110 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 1,083.300 m2
111 611-06497 MAILBOX ASSEMBLY, SINGLE 28.000 EACH
112 611-06498 MAILBOX ASSEMBLY, DOUBLE 10.000 EACH
113 611-98146 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 225 mm 8,615.200 m2
114 615-06490 RIGHT OF WAY MARKER 256.000 EACH
115 615-06505 MONUMENT, B 10.000 EACH
116 615-06510 MONUMENT, C 1.000 EACH
117 615-06515 MONUMENT, D 1.000 EACH
118 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
119 616-02320 GEOTEXTILES 5,509.000 m2
120 616-05688 RIPRAP, CLASS 1 255.000 Mg
121 616-06405 RIPRAP, REVETMENT 1,520.000 Mg
122 616-06425 RIPRAP, GROUTED, 300 mm 296.000 m2
123 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 10.000 EACH
124 621-02318 SEED MIXTURE, PRAIRIE GRASS 50.100 kg
125 621-02356 SEEDING, WETLAND 42.500 kg
126 621-02770 EROSION CONTROL BLANKET 4,255.400 m2
127 621-06545 FERTILIZER 4.700 Mg
128 621-06554 SEED MIXTURE, U 448.000 kg
129 621-06557 SEED MIXTURE, T 884.800 kg
130 621-06565 MULCHING MATERIAL 45.700 Mg
131 621-06567 WATER 610.000 KL
132 621-06570 TOP SOIL 948.000 m3
133 621-06574 SODDING 7,644 .000 m2
134 621-06575 SODDING, NURSERY 78,399.000 m2
135 622-91786 SEEDLING 400.000 EACH
136 701-51195 PILE, STEEL H, HP 310 X 79 680.000 m
137 702-05106 CONCRETE 3.000 EACH
138 702-51015 CONCRETE, B, FOOTINGS 139.500 m3
139 702-51863 FIELD DRILLED HOLE IN CONCRETE 72.000 EACH
140 702-52376 CONCRETE, C, STRUCTURES 67.000 m3
141 702-90915 CONCRETE, A 5.700 m3
142 702-94139 CONCRETE, A, ABOVE FOOTINGS 81.900 m3
143 703-51030 REINFORCING STEEL 6,205.000 kg
144 703-51032 REINFORCING STEEL, EPOXY COATED 56,744 .000 kg
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145 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 64.000 EACH
146 704-51002 CONCRETE, C, SUPERSTRUCTURE 285.200 m3
147 706-01268 HANDRAIL, ALUMINUM 265.000 m
148 706-51020 CONCRETE, C, RAILING 15.400 m3
149 707-05985 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 1V, 1372 mm X 508 mm 277.500 m
150 709-51821 SURFACE SEAL LUMP LUMP
151 709-51821 SURFACE SEAL LUMP LUMP
152 709-51821 SURFACE SEAL LUMP LUMP
153 714-06170 CONCRETE CULVERT EXTENSION, PRECAST REINFORCED CONCRETE BOX 10.000 m
154 714-06170 CONCRETE CULVERT EXTENSION, PRECAST REINFORCED CONCRETE BOX 6.000 m
155 714-08084 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 33.000 m
156 715-04547 PIPE, DUCTILE IRON, 750 mm 43.000 m
157 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 377.100 m
158 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 11,376.000 m
159 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 16.600 m
160 715-05138 PIPE, TYPE 1, CIRCULAR, 1950 mm 39.000 m
161 715-05146 PIPE, TYPE 2, CIRCULAR, 150 mm 26.000 m
162 715-05148 PIPE, TYPE 2, CIRCULAR, 250 mm 9.000 m
163 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 4,522.200 m
164 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 898.600 m
165 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 880.000 m
166 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 1,018.000 m
167 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 1,044.500 m
168 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 657.000 m
169 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 250.500 m
170 715-05162 PIPE, TYPE 2, CIRCULAR, 1350 mm 676.500 m
171 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 135.900 m
172 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 18.000 m
173 715-05175 PIPE, TYPE 3, CIRCULAR, 750 mm 19.000 m
174 715-05325 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.10 m2 5.000 m
175 715-05407 PIPE, END BENT DRAIN, 150 mm 58.000 m
176 715-05422 PIPE, SLOTTED DRAIN, 300 mm 716.000 m
177 715-06004 CONCRETE ANCHOR, 1200 mm 1.000 EACH
178 715-06358 CONCRETE ANCHOR, 1950 mm 2.000 EACH
179 715-06492 CONCRETE ANCHOR, 1350 mm 1.000 EACH
180 715-06561 PIPE EXTENSION, CIRCULAR, 100 mm 21.000 m
181 715-08250 PIPE, DUCTILE IRON, 300 mm 19.000 m
182 715-26728 GRATED BOX END SECTION, Il, 4:1, 300 mm 2.000 EACH
183 715-46000 PIPE END SECTION, 300 mm 11.000 EACH
184 715-46005 PIPE END SECTION, 375 mm 30.000 EACH
185 715-46010 PIPE END SECTION, 450 mm 11.000 EACH
186 715-46020 PIPE END SECTION, 600 mm 3.000 EACH
187 715-46030 PIPE END SECTION, 750 mm 3.000 EACH
188 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
189 715-90052 LIFT STATION LUMP LUMP
190 718-06529 OUTLET PROTECTOR, 2 1.000 EACH
191 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 9,741.000 m
192 718-52610 AGGREGATE FOR UNDERDRAINS 3,038.000 m3
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193 718-99153 GEOTEXTILES FOR UNDERDRAIN 38,178.000 m2

194 720-01092 MANHOLE, J15, MODIFIED 69.000 EACH
195 720-03194 MANHOLE 1.000 EACH
196 720-08239 MANHOLE, J7, MODIFIED 2.000 EACH
197 720-08241 MANHOLE, K15, MODIFIED 23.000 EACH
198 720-08242 MANHOLE, L15, MODIFIED 11.000 EACH
199 720-44000 CASTING, ADJUST TO GRADE 39.000 EACH
200 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 3.000 EACH
201 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 1.000 EACH
202 720-45030 INLET, E7 5.000 EACH
203 720-45042 INLET, HA5 1.000 EACH
204 720-45075 INLET, R13 2.000 EACH
205 720-45275 PIPE CATCH BASIN, 600 mm 37.000 EACH
206 720-45410 MANHOLE, C4 11.000 EACH
207 720-45510 MANHOLE, C4, MODIFIED 18.000 EACH
208 720-92884 MANHOLE, K4, MODIFIED 6.000 EACH
209 720-93409 INLET, B15, MODIFIED 12.000 EACH
210 720-93411 INLET, C15, MODIFIED 1.000 EACH
211 720-95409 MANHOLE, J4, MODIFIED 17.000 EACH
212 720-95422 MANHOLE, J4 1.000 EACH
213 720-97962 MANHOLE, G4, MODIFIED 1.000 EACH
214 720-98174 INLET, B15 125.000 EACH
215 720-98555 INLET, C15 123.000 EACH
216 720-98869 MANHOLE, L4, MODIFIED 9.000 EACH
217 723-08107 STRUCTURE, PRECAST THREE-SIDED, 3660 mm X 4060 mm 60.730 m

218 728-98377 MASONRY COATING LUMP LUMP
219 728-98377 MASONRY COATING LUMP LUMP
220 731-93945 FACE PANELS, CONCRETE 967.000 m2

221 731-93946 WALL ERECTION 967.000 m2

222 731-93947 LEVELING PAD, CONCRETE 259.000 m

223 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
224 801-03291 CONSTRUCTION SIGN, D 2.000 EACH
225 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 21,527.000 m

226 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 58,732.000 m

227 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 51.000 EACH
228 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 467.000 m

229 801-06640 CONSTRUCTION SIGN, A 107.000 EACH
230 801-06645 CONSTRUCTION SIGN, B 54.000 EACH
231 801-06710 FLASHING ARROW SIGN 3,480.000 DAY
232 801-06775 MAINTAINING TRAFFIC LUMP LUMP
233 801-07118 BARRICADE, 111-A 50.400 m

234 801-07119 BARRICADE, 111-B 356.400 m

235 801-07612 TEMPORARY PAVEMENT MARKING, 600 mm 87.000 m

236 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 423.000 m

237 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 148.000 m

238 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 1.000 EACH
239 801-94295 SIGNAL HEAD, RELOCATE 165.000 EACH

240 801-99182 TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN 2.000 EACH
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241 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 420.600 m
242 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 5.000 m
243 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
244 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 45.340 m2
245 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 34.860 m2
246 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 7.320 m2
247 802-99058 SHEET SIGN, INSTALL 27.000 EACH
248 804-06770 DELINEATOR POST 2.000 EACH
249 804-93726 DELINEATOR 15.000 EACH
250 805-01842 HANDHOLE, SIGNAL 66.000 EACH
251 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 305 mm 8.000 EACH
252 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 36.000 EACH
253 805-02426 WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C 435.000 m
254 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 57.000 m
255 805-05870 SIGNAL SUPPORT FOUNDATION 18.000 EACH
256 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 2,825.000 m
257 805-08494 RADIO SPREAD SPECTRUM 8.000 EACH
258 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 6.000 EACH
259 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 44.000 EACH
260 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 7.000 EACH
261 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2.000 EACH
262 805-78415 SPAN, CATENARY, AND TETHER 7.000 EACH
263 805-78420 DISCONNECT HANGER 23.000 EACH
264 805-78445 SIGNAL SERVICE 4.000 EACH
265 805-78467 SIGNAL CABLE, 3C 8GA. 104.000 m
266 805-78480 SIGNAL CABLE, 3C 14GA. 1,891.000 m
267 805-78485 SIGNAL CABLE, 5C 14CGA. 2,850.000 m
268 805-78490 SIGNAL CABLE, 7C 14GA. 1,422.000 m
269 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 6,935.000 m
270 805-78520 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
271 805-78746 PREFORMED LOOP DETECTORS 1,287.000 m
272 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
273 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 21.000 m
274 805-78900 PEDESTAL FOUNDATION, A 9.000 EACH
275 805-78925 CONTROLLER CABINET FOUNDATION, P1 6.000 EACH
276 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 20.000 EACH
277 805-86842 WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL RESISTANT, 65.000 m
278 805-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 30.000 EACH
279 805-86930 INSULATING LINK, NOT WATERPROOFED 35.000 EACH
280 805-90005 SIGNAL PEDESTAL, 3.0 m 9.000 EACH
281 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 28.000 EACH
282 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 44 .000 EACH
283 805-98335 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 1,621.000 m
284 807-02106 LUMINAIRE, UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 14.000 EACH
285 807-02191 HANDHOLE, LIGHTING 11.000 EACH
286 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 16.000 EACH
287 807-04654 LIGHT POLE 4.000 EACH
288 807-06896 UNDERPASS 1.000 EACH
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289 807-07580 WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 298.000 m
290 807-82053 UNDERPASS CIRCUIT INSTALLATION, 3 LUMINAIRES 1.000 EACH
291 807-82054 UNDERPASS CIRCUIT INSTALLATION, 4 LUMINAIRES 1.000 EACH
292 807-83752 LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST ARM, ANCHOR BASE 12.000 EACH
293 807-86605 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT 4.000 EACH
294 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 12.000 EACH
295 807-86810 SERVICE POINT, 11 2.000 EACH
296 807-86910 CONNECTOR KIT, UNFUSED 16.000 EACH
297 807-86915 CONNECTOR KIT, FUSED 16.000 EACH
298 807-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 4.000 EACH
299 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
300 807-86935 INSULATING LINK, WATERPROOFED 36.000 EACH
301 807-96197 WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL 408.000 m
302 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 14.000 EACH
303 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 8.000 EACH
304 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 2,570.000 m
305 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 10,476.000 m
306 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 285.000 m
307 808-06716 LINE, REMOVE 3,481.000 m
308 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm 1,500.000 m
309 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 100 mm 850.000 m
310 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 600 mm 140.000 m
311 808-75069 TRANSVERSE MARKINGS, PREFORMED PLASTIC, CROSSWALK LINE, 560.000 m
312 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 300 mm 90.000 m
313 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 1,250.000 m
314 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 9,054.000 m
315 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 296.000 m
316 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 753.000 m
317 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 72.000 EACH
318 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 54.000 EACH
319 808-75327 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 300 mm 900.000 m
320 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 21.000 EACH
321 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 970.000 EACH
322 808-97027 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 200 mm 210.000 m

323 805-05870 SIGNAL SUPPORT FOUNDATION 1.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 7.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 203-02000 EXCAVATION, COMMON 6,766.000 CYS
8 203-02070 BORROW 5,674.000 CYS
9 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 165.000 TON
10 205-06937 TEMPORARY SILT FENCE 6,160.000 LFT
11 207-08262 SUBGRADE TREATMENT, TYPE I 8,744 .000 SYS
12 211-07454 STRUCTURE BACKFILL 65.000 CYS
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,978.000 TON
14 401-06264 PROFILOGRAPH, HMA LUMP LUMP
15 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 712.000 TON
16 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 1,665.000 TON
17 406-05520 ASPHALT FOR TACK COAT 3.700 TON
18 610-07486 HMA FOR APPROACHES, TYPE A 46.000 TON
19 615-06490 RIGHT OF WAY MARKER 23.000 EACH
20 615-06505 MONUMENT, B 9.000 EACH
21 616-02320 GEOTEXTILES 3,419.000 SYS
22 616-06405 RIPRAP, REVETMENT 964 .000 TON
23 616-06451 RIPRAP, UNIFORM 963.000 TON
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
25 621-06545 FERTILIZER 2.000 TON
26 621-06553 SEED MIXTURE, R 692.000 LBS
27 621-06557 SEED MIXTURE, T 326.000 LBS
28 621-06565 MULCHING MATERIAL 17.000 TON
29 621-06567 WATER 5.100 KGAL
30 621-06574 SODDING 1,261.000 SYS
31 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 117.000 LFT
32 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 60.000 LFT
33 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 32.000 LFT
34 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
35 715-46020 PIPE END SECTION, 24 IN. 4.000 EACH
36 715-46030 PIPE END SECTION, 30 IN. 2.000 EACH
37 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
38 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
39 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19.000 EACH
40 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 801-07118 BARRICADE, I111-A 40.000 LFT
43 801-07119 BARRICADE, 111-B 40.000 LFT
44 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 88.000 LFT
45 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 53.750 SFT
46 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 5,284.000 LFT
47 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 5,040.000 LFT

48 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 45.000 LFT
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CALL ORDER - 171 CONTRACT ID : IR-29367-A
LETTING DATE :

SECTION NO. 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

1 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
2 202-02240 PAVEMENT REMOVAL 1,566.000 SYS
3 202-02255 TREE, 18 IN., REMOVE 20.000 EACH
4 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
5 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 160.000 SFT
6 202-98060 STUMP, 18 IN., REMOVE 15.000 EACH
7 205-06937 TEMPORARY SILT FENCE 3,526.000 LFT
8 603-06040 FENCE, FARM FIELD, 47 IN. 1,500.000 LFT
9 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 19,385.000 SYS
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CALL ORDER 201 CONTRACT ID :© R -27725-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BEAUTIFICATION/WILDFLOWERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 621-04258 SEED MIXTURE 2,660.000 LBS
4 622-52436 SIGN, DO NOT MOW OR SPRAY 20.000 EACH
5 624-92647 HERBICIDE TREATMENT 28.000 ACRE
6 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 802-04893 REFERENCE POST 60.000 EACH
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CALL ORDER 211 CONTRACT ID : R -28424-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 24.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 96.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 108-01614 PARTNERING OVERHEAD LUMP LUMP
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
13 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
14 202-02240 PAVEMENT REMOVAL 16,480.000 m2
15 202-02278 CURB, CONCRETE, REMOVE 230.000 m

16 202-03875 CONCRETE STEPS, REMOVE 4.000 EACH
17 202-05545 REGULATED MATERIALS, DISPOSE, C 1,900.000 m3
18 202-05555 REGULATED MATERIALS, TRANSPORT, C 1,900.000 m3
19 202-06580 CONTAMINATED SOIL, REMOVE 1,900.000 m3
20 202-52710 SIDEWALK, CONCRETE, REMOVE 3,300.000 m2
21 202-91385 INLET, REMOVE 39.000 EACH
22 202-93047 MANHOLE, REMOVE 4.000 EACH
23 202-94747 POST, REMOVE 79.000 EACH
24 202-96133 PIPE, REMOVE 107.000 m

25 203-02000 EXCAVATION, COMMON 45,750.000 m3
26 205-03371 SEDIMENT REMOVE 25.000 m3
27 205-06932 TEMPORARY CHECK DAM, STRAW BALES 43.000 m

28 205-06933 TEMPORARY DITCH INLET PROTECTION 10.000 EACH
29 205-06937 TEMPORARY SILT FENCE 97.000 m

30 207-08268 SUBGRADE TREATMENT, TYPE 1V 41,660.000 m2
31 211-07454 STRUCTURE BACKFILL 16,175.000 m3
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,460.000 Mg
33 303-07449 COMPACTED AGGREGATE, NO. 73 80.000 Mg
34 303-07662 STONE 1,030.000 Mg
35 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 100.000 Mg
36 304-07490 HMA PATCHING, TYPE B 100.000 Mg
37 304-07493 WIDENING WITH HMA, TYPE B 30.000 Mg
38 306-08034 MILLING, ASPHALT, 38 mm 200.000 m2
39 306-08041 MILLING, PCCP 1,790.000 m2
40 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 3,050.000 Mg
41 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 5,050.000 Mg
42 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 13,480.000 Mg
43 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 5,780.000 Mg
44 406-05520 ASPHALT FOR TACK COAT 40.000 Mg
45 603-04099 PIPE BOLLARD 2.000 EACH
46 604-04439 TEXTURED CONCRETE PAVEMENT 1,000.000 m2
47 604-07483 HMA FOR SIDEWALK 439.000 Mg
48 604-07897 CURB RAMP, CONCRETE, C 6.000 m2
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CALL ORDER 211 CONTRACT ID : R -28424-A
LETTING DATE :

SECTION NO. 0001 SIGN MODERNIZATION

49 604-07900 CURB RAMP, CONCRETE, F 40.000 m2
50 604-07901 CURB RAMP, CONCRETE, G 25.000 m2
51 604-07902 CURB RAMP, CONCRETE, H 254.000 m2
52 604-07903 CURB RAMP, CONCRETE, K 92.000 m2
53 604-44251 STEPS, CONCRETE 181.000 m3
54 604-91531 SIDEWALK, CONCRETE, 100 mm 7,160.000 m2
55 605-06120 CURB, CONCRETE 175.000 m
56 605-06140 CURB AND GUTTER, CONCRETE 4,530.000 m
57 605-06210 CENTER CURB, C, CONCRETE 10.000 m
58 607-90826 GUTTER TURNOUT, CONCRETE 2.000 EACH
59 610-07487 HMA FOR APPROACHES, TYPE B 2,280.000 Mg
60 610-07712 PCCP FOR APPROACHES, 150 mm 4,890.000 m2
61 611-06497 MAILBOX ASSEMBLY, SINGLE 22.000 EACH
62 611-06498 MAILBOX ASSEMBLY, DOUBLE 17.000 EACH
63 615-06490 RIGHT OF WAY MARKER 81.000 EACH
64 615-06505 MONUMENT, B 6.000 EACH
65 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
66 616-02320 GEOTEXTILES 916.000 m2
67 616-06406 RIPRAP, REVETMENT 60.000 m2
68 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
69 621-01597 EROSION CONTROL, MAT 270.000 m2
70 621-06560 MULCHED SEEDING, U 370.000 m2
71 621-06575 SODDING, NURSERY 14,610.000 m2
72 622-04648 TREE GRATE 3.000 EACH
73 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM OVER 32 TO 50 mm 32.000 EACH
74 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 50 TO 63 mm 26.000 EACH
75 702-51863 FIELD DRILLED HOLE IN CONCRETE 6.000 EACH
76 702-90915 CONCRETE, A 172.000 m3
77 702-90915 CONCRETE, A 15.000 m3
78 703-06028 REINFORCING BARS 4,610.000 kg
79 706-01268 HANDRAIL, ALUMINUM 160.000 m
80 711-03814 GRATES 11.000 m2
81 712-03812 BENCH 1.000 EACH
82 714-26709 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm x 1500 mm 120.000 m
83 715-02963 TEMPORARY SANITARY SEWAGE PUMPING LUMP LUMP
84 715-03025 SANITARY MANHOLE 1.000 EACH
85 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 180.000 m
86 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 5,650.000 m
87 715-05147 PIPE, TYPE 2, CIRCULAR, 200 mm 40.000 m
88 715-05148 PIPE, TYPE 2, CIRCULAR, 250 mm 6.000 m
89 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,010.000 m
90 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 390.000 m
91 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 20.000 m
92 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 70.000 m
93 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 70.000 m
94 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 450.000 m
95 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 490.000 m
96 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 790.000 m
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CALL ORDER 211 CONTRACT ID : R -28424-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SIGN MODERNIZATION

97 715-05162 PIPE, TYPE 2, CIRCULAR, 1350 mm 60.000 m

98 715-05336 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.59 m2 65.000 m

99 715-05344 PIPE, TYPE 2, DEFORMED, MIN. AREA 1.20 m2 130.000 m
100 715-05347 PIPE, TYPE 2, DEFORMED, MIN. AREA 1.55 m2 50.000 m
101 715-05350 PIPE, TYPE 2, DEFORMED, MIN. AREA 1.90 m2 110.000 m
102 715-05408 PIPE, SANITARY SEWER, 200 mm 6.000 m
103 715-05409 PIPE, SANITARY SEWER, 250 mm 6.000 m
104 715-05412 PIPE, SANITARY SEWER, 375 mm 126.000 m
105 715-06377 SERVICE LATERAL 60.000 m
106 715-06377 SERVICE LATERAL 60.000 m
107 715-06847 PIPE END SECTION, MIN. AREA 1.9 m2 1.000 EACH
108 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 200.000 Mg
109 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
110 715-46020 PIPE END SECTION, 600 mm 1.000 EACH
111 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
112 715-94976 GRATED BOX END SECTION, Il, 3:1, 900 mm 1.000 EACH
113 715-97692 GRATED BOX END SECTION, I, 4:1, 900 mm 1.000 EACH
114 716-96559 HORIZONTAL BORING BENEATH ROADWAY 140.000 m
115 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,420.000 m
116 718-52610 AGGREGATE FOR UNDERDRAINS 3,140.000 m3
117 718-99153 GEOTEXTILES FOR UNDERDRAIN 12,060.000 m2
118 720-02442 PIPE, PLUG EXISTING 6.000 EACH
119 720-04721 MANHOLE, K 1.000 EACH
120 720-08239 MANHOLE, J7, MODIFIED 1.000 EACH
121 720-08241 MANHOLE, K15, MODIFIED 3.000 EACH
122 720-44000 CASTING, ADJUST TO GRADE 39.000 EACH
123 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
124 720-45005 INLET, A2 5.000 EACH
125 720-45030 INLET, E7 1.000 EACH
126 720-45035 INLET, F7 1.000 EACH
127 720-45141 INLET, H5, MODIFIED 8.000 EACH
128 720-45270 PIPE CATCH BASIN, 450 mm 11.000 EACH
129 720-45410 MANHOLE, C4 17.000 EACH
130 720-45430 MANHOLE, G4 2.000 EACH
131 720-93501 MANHOLE, L4 8.000 EACH
132 720-94612 MANHOLE, K4 14.000 EACH
133 720-94778 FIRE HYDRANT ASSEMBLY, 1 4.000 EACH
134 720-95335 MANHOLE, M4 6.000 EACH
135 720-95422 MANHOLE, J4 15.000 EACH
136 720-98174 INLET, B15 64.000 EACH
137 720-98555 INLET, C15 29.000 EACH
138 732-01898 WATER MAIN, DUCTILE IRON, 250 mm 145.000 m
139 732-02745 GATE VALVE AND BOX, 200 mm 8.000 EACH
140 732-04837 PLUG 2.000 EACH
141 732-05589 COUPLING 5.000 EACH
142 732-08565 ABANDON 10.000 EACH
143 732-91738 WATER MAIN, DUCTILE IRON, 150 mm 44.000 m
144 732-91739 WATER MAIN, DUCTILE IRON, 200 mm 393.000 m
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CALL ORDER 211 CONTRACT ID : R -28424-A
LETTING DATE :

SECTION NO. 0001 SIGN MODERNIZATION

145 732-94780 WATER SERVICE CONNECTION 26.000 EACH
146 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 4.000 EACH
147 732-98479 GATE VALVE AND BOX, 250 mm 4.000 EACH
148 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
149 801-06049 TEMPORARY PAVEMENT MARKING, Il, YELLOW, 100 mm 460.000 m
150 801-06625 DETOUR ROUTE MARKER ASSEMBLY 50.000 EACH
151 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
152 801-06775 MAINTAINING TRAFFIC LUMP LUMP
153 801-07118 BARRICADE, I111-A 15.000 m
154 801-07119 BARRICADE, 111-B 98.000 m
155 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 260.000 m
156 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 30.000 m
157 802-07135 CABLE SPAN SIGN STRUCTURE FOUNDATION, 1V 20.000 EACH
158 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 65.700 m2
159 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 29.200 m2
160 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 13.900 m2
161 802-76125 SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN 14.000 EACH
162 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 6.000 EACH
163 805-01842 HANDHOLE, SIGNAL 11.000 EACH
164 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
165 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 16.000 EACH
166 805-04133 SIGNAL PEDESTAL, 3.6 m 5.000 EACH
167 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 296.000 m
168 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
169 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 10.000 EACH
170 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 6.000 EACH
171 805-78370 PEDESTRIAN PUSH BUTTON 9.000 EACH
172 805-78415 SPAN, CATENARY, AND TETHER 7.000 EACH
173 805-78420 DISCONNECT HANGER 7.000 EACH
174 805-78445 SIGNAL SERVICE 2.000 EACH
175 805-78467 SIGNAL CABLE, 3C 8GA. 15.000 m
176 805-78485 SIGNAL CABLE, 5C 14GA. 634.000 m
177 805-78490 SIGNAL CABLE, 7C 14GA. 312.000 m
178 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 697.000 m
179 805-78746 PREFORMED LOOP DETECTORS 1,189.000 m
180 805-78900 PEDESTAL FOUNDATION, A 5.000 EACH
181 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
182 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 7.000 EACH
183 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 9.000 EACH
184 805-95466 FLASHING BEACON WITH SIGNAL AHEAD SIGN, 150mm 1 BEAM AND 2.000 EACH
185 807-04653 LIGHTING FOUNDATION 72.000 EACH
186 807-07580 WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 5,200.000 m
187 808-03114 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, (XING) 2.4 m 2.000 EACH
188 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 600 mm 20.000 m
189 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 360.000 m
190 808-75065 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, SCHOOL 2.000 EACH
191 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 3,120.000 m

192 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 4,510.000 m
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CALL ORDER 211 CONTRACT ID : R -28424-A
LETTING DATE :

SECTION NO. 0001 SIGN MODERNIZATION

193 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 150.000 m
194 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 940.000 m
195 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 40.000 EACH
196 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 30.000 EACH
197 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 160.000 EACH
198 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 60.000 m
199 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 300 mm 310.000 m
200 808-97664 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL 1.000 EACH

201 808-99176 LINE, THERMOPLASTIC, SOLID, YELLOW, 600 mm 590.000 m
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CALL ORDER : 215 CONTRACT ID : R -28441-B
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 3.000 EACH
3 105-07040 FIELD OFFICE, C 20.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 20.000 MOS
6 105-08523 RADIO SERVICE 60.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
27 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
28 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
29 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
30 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
31 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
32 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
33 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
34 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
35 202-05555 REGULATED MATERIALS, TRANSPORT, C 787.500 m3
36 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
37 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
38 203-02000 EXCAVATION, COMMON 18,359.300 m3
39 205-04931 SEDIMENT TRAP 17.000 EACH
40 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 660.000 Mg
41 205-06933 TEMPORARY DITCH INLET PROTECTION 15.000 EACH
42 205-06937 TEMPORARY SILT FENCE 3,084.800 m
43 206-98327 SHEET PILING, STEEL, S 30.2 501.800 m2
44 207-08263 SUBGRADE TREATMENT, TYPE IA 39,154.000 m2
45 207-08266 SUBGRADE TREATMENT, TYPE 111 2,983.000 m2
46 211-07454 STRUCTURE BACKFILL 4,594 .000 m3
47 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 12,327.000 Mg

48 302-07455 DENSE GRADED SUBBASE 94.000 m3
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CALL ORDER : 215 CONTRACT ID : R -28441-B
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES

49 303-07449 COMPACTED AGGREGATE, NO. 73 128.500 Mg
50 304-07489 HMA PATCHING, TYPE A 116.800 Mg
51 306-08033 MILLING, ASPHALT, 25 mm 7,627.000 m2
52 306-08042 MILLING, SCARIFICATION/PROFILE 26,286.000 m2
53 306-08043 MILLING, TRANSITION 668.300 m2
54 401-06264 PROFILOGRAPH, HMA LUMP LUMP
55 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 4,625.000 Mg
56 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 7,674.000 Mg
57 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 8,745.000 Mg
58 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 4,633.000 Mg
59 402-07432 HMA SURFACE, TYPE A 648.000 Mg
60 402-07440 HVMA BASE, TYPE A 1,997.000 Mg
61 402-07453 HMA FOR TEMPORARY PAVEMENT 965.000 Mg
62 406-05520 ASPHALT FOR TACK COAT 53.000 Mg
63 502-06328 PCCP, 275 mm 625.000 m2
64 601-02205 TEMPORARY GUARD RAIL TRANSITION, TGB 4.000 EACH
65 601-02206 TEMPORARY GUARDRAIL, W BEAM, 1.905 m SPACING 221.000 m
66 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
67 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 4.000 EACH
68 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 450.530 m
69 604-06070 SIDEWALK, CONCRETE 4,292.000 m2
70 604-07894 CURB RAMP, CONCRETE, A 37.200 m2
71 604-07900 CURB RAMP, CONCRETE, F 102.000 m2
72 604-07901 CURB RAMP, CONCRETE, G 793.000 m2
73 604-07903 CURB RAMP, CONCRETE, K 51.800 m2
74 605-06120 CURB, CONCRETE 702.700 m
75 605-06140 CURB AND GUTTER, CONCRETE 4,529.000 m
76 606-07484 MILLED HMA SHOULDER CORRUGATIONS 2,406.400 m
77 610-05527 HMA FOR APPROACHES 2,187.000 Mg
78 610-08446 PCCP FOR APPROACHES, 150 mm 8,871.000 m2
79 611-06497 MAILBOX ASSEMBLY, SINGLE 28.000 EACH
80 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
81 615-06490 RIGHT OF WAY MARKER 65.000 EACH
82 615-06505 MONUMENT, B 24.000 EACH
83 615-06510 MONUMENT, C 1.000 EACH
84 615-06515 MONUMENT, D 1.000 EACH
85 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
86 616-02320 GEOTEXTILES 3,814.000 m2
87 616-05688 RIPRAP, CLASS 1 562.000 Mg
88 616-06405 RIPRAP, REVETMENT 1,931.000 Mg
89 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
90 621-06545 FERTILIZER 2.500 Mg
91 621-06553 SEED MIXTURE, R 393.000 kg
92 621-06557 SEED MIXTURE, T 155.000 kg
93 621-06565 MULCHING MATERIAL 12.300 Mg
94 621-06567 WATER 5,112.700 kL
95 621-06574 SODDING 21,599.000 m2

96 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
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LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES

97 622-91786 SEEDLING 140.000 EACH
98 701-51195 PILE, STEEL H, HP 310 X 79 14.430 m
99 709-51821 SURFACE SEAL LUMP LUMP
100 713-51335 TEMPORARY BRIDGE AND APPROACHES LUMP LUMP
101 714-02677 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 1200 mm 9.700 m
102 714-26704 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1500 mm 28.300 m
103 714-44240 CONCRETE, A, STRUCTURES 4.200 m3
104 715-01973 TESTING SEWER SYSTEM LUMP LUMP
105 715-03025 SANITARY MANHOLE 2.000 EACH
106 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 13.300 m
107 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 447.000 m
108 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 9,054.000 m
109 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 216.800 m
110 715-05128 PIPE, TYPE 1, CIRCULAR, 1200 mm 26.000 m
111 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 2,714.000 m
112 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 220.000 m
113 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 2,336.200 m
114 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 562.000 m
115 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 163.000 m
116 715-05711 PIPE, SANITARY SEWER, 150 mm 1,116.000 m
117 715-06004 CONCRETE ANCHOR, 1200 mm 2.000 EACH
118 715-46000 PIPE END SECTION, 300 mm 4.000 EACH
119 715-46005 PIPE END SECTION, 375 mm 20.000 EACH
120 715-46010 PIPE END SECTION, 450 mm 2.000 EACH
121 715-46040 PIPE END SECTION, 900 mm 4.000 EACH
122 718-06528 OUTLET PROTECTOR, 1 30.000 EACH
123 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
124 718-52610 AGGREGATE FOR UNDERDRAINS 1,773.200 m3
125 720-45030 INLET, E7 5.000 EACH
126 720-45035 INLET, F7 9.000 EACH
127 720-45075 INLET, R13 3.000 EACH
128 720-45080 INLET, S14 1.000 EACH
129 720-45410 MANHOLE, C4 105.000 EACH
130 720-45415 MANHOLE, D4 2.000 EACH
131 720-95422 MANHOLE, J4 11.000 EACH
132 720-98174 INLET, B15 110.000 EACH
133 720-98555 INLET, C15 11.000 EACH
134 723-06660 WINGWALL 95.000 m2
135 723-07658 STRUCTURE, PRECAST THREE-SIDED, 9750 mm 3350 mm 18.300 m
136 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
137 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 34,326.000 m
138 801-06640 CONSTRUCTION SIGN, A 61.000 EACH
139 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
140 801-06775 MAINTAINING TRAFFIC LUMP LUMP
141 801-07118 BARRICADE, 111-A 50.000 m
142 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 286.400 m
143 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 179.000 m

144 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 12.815 m2
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CALL ORDER : 215 CONTRACT ID : R -28441-B
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES

145 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 74.260 m2
146 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 44.190 m2
147 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 8.000 EACH
148 805-01842 HANDHOLE, SIGNAL 10.000 EACH
149 805-01879 SIGNAL SERVICE 2.000 EACH
150 805-01893 MAINTAINING TRAFFIC SIGNAL LUMP LUMP
151 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
152 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 2,268.000 m
153 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 443.000 m
154 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE 1 2.000 EACH
155 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 10.000 EACH
156 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 6.000 EACH
157 805-78415 SPAN, CATENARY, AND TETHER 10.000 EACH
158 805-78420 DISCONNECT HANGER 8.000 EACH
159 805-78467 SIGNAL CABLE, 3C 8GA. 55.000 m
160 805-78485 SIGNAL CABLE, 5C 14GA. 83.000 m
161 805-78490 SIGNAL CABLE, 7C 14GA. 539.000 m
162 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,886.000 m
163 805-78785 SIGNAL DETECTOR HOUSING 15.000 EACH
164 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 803.000 m
165 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
166 805-79040 TRAFFIC SIGNAL MODERNIZATION LUMP LUMP
167 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 8.000 EACH
168 805-90734 TRAFFIC RESPONSIVE SYSTEM MASTER 1.000 EACH
169 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 16.000 EACH
170 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 3,646.000 m
171 808-06716 LINE, REMOVE 115.000 m
172 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 1,165.000 m
173 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 9,974.000 m
174 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 159.700 m
175 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 197.000 m
176 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 55.000 EACH
177 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 53.000 EACH
178 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 200.000 EACH

179 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 371.000 EACH



SCHEDULE OF PAY ITEMS PAGE 27

CALL ORDER 221 CONTRACT ID : R -28449-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-02241 GUARDRAIL, REMOVE 157.000 LFT
7 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 203-02000 EXCAVATION, COMMON 68.000 CYS
10 203-02070 BORROW 702.000 CYS
11 203-02131 EXPLORATORY EXCAVATION 10.000 CYS
12 205-06932 TEMPORARY CHECK DAM, STRAW BALES 100.000 LFT
13 207-08263 SUBGRADE TREATMENT, TYPE IA 1,460.000 SYS
14 211-02050 B BORROW 80.000 CYS
15 303-01180 COMPACTED AGGREGATE, NO. 53 736.000 TON
16 303-60012 AGGREGATE, 2 359.000 TON
17 303-94433 AGGREGATE, 12 532.000 CYS
18 306-08042 MILLING, SCARIFICATION/PROFILE 4,360.000 SYS
19 306-08043 MILLING, TRANSITION 1,200.000 SYS
20 402-07433 HVMA SURFACE, TYPE B 575.000 TON
21 402-07438 HVMA INTERMEDIATE, TYPE B 350.000 TON
22 406-05520 ASPHALT FOR TACK COAT 2.500 TON
23 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
24 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
25 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 850.000 LFT
26 616-02320 GEOTEXTILES 829.000 SYS
27 616-05688 RIPRAP, CLASS 1 200.000 TON
28 616-06451 RIPRAP, UNIFORM 134.000 TON
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
30 621-06559 MULCHED SEEDING, R 2,550.000 SYS
31 621-06570 TOP SOIL 83.000 CYS
32 714-01366 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 4 FT. 52.000 LFT
33 714-07773 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 3 FT. 54.000 LFT
34 714-08514 WINGWALL 722.600 SFT
35 715-05115 PIPE, TYPE 1, CIRCULAR, 6 IN. 14.000 LFT
36 715-05116 PIPE, TYPE 1, CIRCULAR, 8 IN. 24.000 LFT
37 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 34.000 LFT
38 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 60.000 LFT
39 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 289.000 TON
40 720-45400 MANHOLE, A4 2.000 EACH
41 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
42 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 167.000 LFT
43 801-06625 DETOUR ROUTE MARKER ASSEMBLY 75.000 EACH
44 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-07118 BARRICADE, I111-A 192.000 LFT
47 801-07119 BARRICADE, 111-B 96.000 LFT

48 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 13.000 EACH
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CALL ORDER 221 CONTRACT ID : R -28449-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

49 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 210.000 LFT
50 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,430.000 LFT
51 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 8,930.000 LFT
52 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 32.000 EACH

53 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 32.000 EACH
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CALL ORDER 231 CONTRACT ID : R -28504-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02278 CURB, CONCRETE, REMOVE 476.000 LFT
8 202-91385 INLET, REMOVE 2.000 EACH
9 202-96133 PIPE, REMOVE 193.000 LFT
10 203-02000 EXCAVATION, COMMON 1,217.000 CYS
11 205-03371 SEDIMENT, REMOVE 10.000 CYS
12 205-06932 TEMPORARY CHECK DAM, STRAW BALES 12.000 LFT
13 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
14 207-08264 SUBGRADE TREATMENT, TYPE 11 517.000 SYS
15 207-08268 SUBGRADE TREATMENT, TYPE 1V 4,519.000 SYS
16 211-07454 STRUCTURE BACKFILL 17.000 CYS
17 213-52830 FLOWABLE MORTAR 19.000 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 588.000 TON
19 304-07493 WIDENING WITH HMA, TYPE B 281.000 TON
20 306-08043 MILLING, TRANSITION 614.000 SYS
21 402-07433 HMA SURFACE, TYPE B 689.000 TON
22 402-07438 HMA INTERMEDIATE, TYPE B 745.000 TON
23 402-07441 HVA BASE, TYPE B 2,053.000 TON
24 402-07451 HMA, TYPE B, WEDGE AND LEVEL 1,262.000 TON
25 404-05514 SEAL COAT, 5 190.000 SYS
26 406-05520 ASPHALT FOR TACK COAT 3.100 TON
27 605-06120 CURB, CONCRETE 150.000 LFT
28 605-06140 CURB AND GUTTER, CONCRETE 1,412.000 LFT
29 605-94811 CURB TURNOUT 2.000 EACH
30 610-07487 HMA FOR APPROACHES, TYPE B 40.000 TON
31 610-07712 PCCP FOR APPROACHES, 6 IN. 434.000 SYS
32 615-06490 RIGHT OF WAY MARKER 20.000 EACH
33 615-06505 MONUMENT, B 2.000 EACH
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
35 621-06559 MULCHED SEEDING, R 1,702.000 SYS
36 621-06560 MULCHED SEEDING, U 3,965.000 SYS
37 621-06567 WATER 48.000 KGAL
38 621-06574 SODDING 109.000 SYS
39 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 107.000 LFT
40 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 8.000 LFT
41 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 280.000 LFT
42 715-46045 PIPE END SECTION, MIN. AREA 1.1 SQ. FT. 4.000 EACH
43 715-46050 PIPE END SECTION, MIN. AREA 1.6 SQ. FT. 4.000 EACH
44 720-45055 INLET, M10 3.000 EACH
45 720-45410 MANHOLE, C4 3.000 EACH
46 720-99417 CATCH BASIN, C15 2.000 EACH
47 725-08482 TYPE, TYPE 3, DEFORMED, MIN. AREA 1.6 SFT. 185.000 LFT

48 725-08483 PIPE, TYPE 1, DEFORMED, MIN. AREA 1.1 SFT. 168.000 LFT
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CALL ORDER 231 CONTRACT ID : R -28504-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 725-08484 SAFETY METAL END SECTION, 6:1, MIN. AREA 1.6 SFT. 4.000 LFT
50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
51 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 9,440.000 LFT
52 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 40.000 LFT
53 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-07118 BARRICADE, 111-A 48.000 LFT
56 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 22.000 LFT
57 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 50.000 SFT
58 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
59 805-01842 HANDHOLE, SIGNAL 4.000 EACH
60 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 419.000 LFT
61 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
62 805-02328 SIGNAL CABLE, 1C 14GA. 3,472.000 LFT
63 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
64 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4.000 EACH
65 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
66 805-78420 DISCONNECT HANGER 4.000 EACH
67 805-78467 SIGNAL CABLE, 3C 8GA. 44.000 LFT
68 805-78485 SIGNAL CABLE, 5C 14GA. 60.000 LFT
69 805-78490 SIGNAL CABLE, 7C 14GA. 508.000 LFT
70 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 504.000 LFT
71 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
72 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,084.000 LFT
73 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
74 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
75 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,517.000 LFT
76 808-06716 LINE, REMOVE 2,380.000 LFT
77 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,774.000 LFT
78 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 233.000 LFT
79 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 156.000 LFT
80 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH

81 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
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CALL ORDER t 241 CONTRACT ID : R -28774-A
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-96133 PIPE, REMOVE 14.000 m
9 203-02000 EXCAVATION, COMMON 4,200.000 m3
10 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 7.000 Mg
11 205-06932 TEMPORARY CHECK DAM, STRAW BALES 45.000 m
12 205-06937 TEMPORARY SILT FENCE 100.000 m
13 207-08267 SUBGRADE TREATMENT, TYPE I11A 2,998.000 m2
14 211-07454 STRUCTURE BACKFILL 38.100 m3
15 213-08058 FLOWABLE BACKFILL 54.500 m3
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,748.000 Mg
17 306-08034 MILLING, ASPHALT, 38 mm 6,300.000 m2
18 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,106.000 Mg
19 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 1,145.000 Mg
20 406-05520 ASPHALT FOR TACK COAT 3.800 Mg
21 610-07486 HMA FOR APPROACHES, TYPE A 252.500 Mg
22 616-02320 GEOTEXTILES 50.000 m2
23 616-06405 RIPRAP, REVETMENT 31.000 Mg
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
25 621-02770 EROSION CONTROL BLANKET 487.000 m2
26 621-06545 FERTILIZER 0.950 Mg
27 621-06553 SEED MIXTURE, R 195.000 kg
28 621-06565 MULCHING MATERIAL 4.600 Mg
29 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 39.000 m
30 715-05128 PIPE, TYPE 1, CIRCULAR, 1200 mm 16.000 m
31 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 53.000 m
32 715-06004 CONCRETE ANCHOR, 1200 mm 2.000 EACH
33 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 6.700 Mg
34 715-46010 PIPE END SECTION, 450 mm 10.000 EACH
35 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
36 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
37 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 801-07118 BARRICADE, I111-A 14.400 m
40 801-07119 BARRICADE, 111-B 7.200 m
41 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 32.400 m
42 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 4.840 m2
43 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 3,254.000 m
44 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 3,241.000 m

45 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 37.000 m
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CALL ORDER - 245 CONTRACT ID : R -28814-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 Category Number 0001
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
6 203-02000 EXCAVATION, COMMON 500.000 CYS
7 203-08607 LINEAR GRADING 2,204.640 LFT
8 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 100.000 TON
9 205-06932 TEMPORARY CHECK DAM, STRAW BALES 240.000 LFT
10 205-06933 TEMPORARY DITCH INLET PROTECTION 6.000 EACH
11 205-06937 TEMPORARY SILT FENCE 7,000.000 LFT
12 207-08264 SUBGRADE TREATMENT, TYPE 11 1,833.000 SYS
13 211-02050 B BORROW 4,000.000 CYS
14 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 522.000 TON
15 303-05692 STONE, NO. 8 55.000 TON
16 303-07662 STONE 10.000 TON
17 306-08039 MILLING, ASPHALT REMOVAL 100.000 SYS
18 402-07432 HMA SURFACE, TYPE A 232.000 TON
19 402-07435 HMA INTERMEDIATE, TYPE A 386.000 TON
20 604-04740 PAVERS 638.000 SFT
21 604-06070 SIDEWALK, CONCRETE 12.000 SYS
22 607-05729 PAVED SIDE DITCH, MODIFIED 14.000 LFT
23 607-05729 PAVED SIDE DITCH, MODIFIED 14.000 LFT
24 616-02305 GABIONS 214.000 CYs
25 616-02320 GEOTEXTILES 600.000 SYS
26 616-06405 RIPRAP, REVETMENT 12.000 TON
27 621-02770 EROSION CONTROL BLANKET 1,272.000 SYS
28 621-06574 SODDING 17,500.000 SYS
29 621-07642 SOIL PREPARATION 100.000 CYs
30 621-98038 MULCH, HARDWOOD SHREDDED BARK 15.000 CYS
31 622-99025 PLANT, BETULA NIGRA 13.000 EACH
32 622-99034 PLANT, RHUS AROMATICA 246.000 EACH
33 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
34 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
35 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
36 711-05101 EDGING 1,200.000 LFT
37 711-05101 EDGING 42.000 LFT
38 711-05101 EDGING 180.000 LFT
39 714-02930 HEADWALL 9.000 EACH
40 714-02930 HEADWALL 1.000 EACH
41 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 28.000 LFT
42 715-06517 PIPE, CORRUGATED PE, S, 12 IN. 120.000 LFT
43 715-06518 PIPE, CORRUGATED PE, S, 15 IN. 130.000 LFT
44 715-27015 PIPE, CORRUGATED STEEL, 0.064 IN., 12 IN. 120.000 LFT
45 718-03277 PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN. 400.000 LFT
46 718-99153 GEOTEXTILES FOR UNDERDRAIN 90.000 SYS
47 720-45030 INLET, E7 4.000 EACH
48 720-45235 CATCH BASIN, E7 2.000 EACH
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CALL ORDER : 245 CONTRACT ID : R -28814-B
LETTING DATE :

SECTION NO. 0001 Category Number 0001

49 802-04314 SIGN 4.000 EACH
50 808-04767 LINE 2,200.000 LFT
51 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 28.000 LFT

52 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,375.000 LFT
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CALL ORDER 251 CONTRACT ID : R -28883-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BEAUTIFICATION/WILDFLOWERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 621-04258 SEED MIXTURE 1,672.000 LBS
4 622-52436 SIGN, DO NOT MOW OR SPRAY 20.000 EACH
5 624-92647 HERBICIDE TREATMENT 17.600 ACRE
6 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 802-04893 REFERENCE POST 60.000 EACH
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CALL ORDER : 261 CONTRACT ID : R -28904-A
LETTING DATE :

SECTION NO. 0001 PCCP PATCHING

1 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
2 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
3 110-07025 MOBILIZATION AND DEMOBILIZATION 75.000 EACH
4 503-05240 D-1 CONTRACTION JOINT 300.000 LFT
5 506-06333 PCCP PATCHING, FULL DEPTH 600.000 SYS
6 801-06640 CONSTRUCTION SIGN, A 450.000 EACH
7 801-06710 FLASHING ARROW SIGN 75.000 DAY
8 801-08646 MAINTAINING TRAFFIC 75.000 EACH
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CALL ORDER 271 CONTRACT ID : R -28905-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 8,098.000 m2

9 202-02273 CENTER CURB, CONCRETE, REMOVE 273.000 m2
10 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 144 .000 m

11 202-02279 CURB AND GUTTER, REMOVE 3,052.000 m

12 202-52710 SIDEWALK, CONCRETE, REMOVE 4,549.000 m2
13 202-91385 INLET, REMOVE 32.000 EACH
14 202-91840 FENCE, CHAIN LINK, REMOVE 59.000 m

15 202-93047 MANHOLE, REMOVE 21.000 EACH
16 202-93898 TREE, 300 mm, REMOVE 27.000 EACH
17 202-96133 PIPE, REMOVE 1,685.000 m

18 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 3.000 EACH
19 203-02000 EXCAVATION, COMMON 18,460.000 m3
20 207-08264 SUBGRADE TREATMENT, TYPE 11 47,987.000 m2
21 211-07454 STRUCTURE BACKFILL 17,754.000 m3
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,436.000 Mg
23 306-08034 MILLING, ASPHALT, 38 mm 6,331.000 m2
24 401-09055 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm-PWL 4,087.000 Mg
25 401-09056 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm-PWL 5,853.000 Mg
26 401-09057 QC/QA-HMA, 4, 64, BASE, 25.0 mm-PWL 28,634.000 Mg
27 402-07432 HMA SURFACE, TYPE A 167.000 Mg
28 402-07433 HMA SURFACE, TYPE B 415.000 Mg
29 402-07435 HMA INTERMEDIATE, TYPE A 278.000 Mg
30 402-07441 HVA BASE, TYPE B 462.000 Mg
31 406-05520 ASPHALT FOR TACK COAT 42.000 Mg
32 601-95434 HANDRAIL, STEEL PIPE, 37.5 mm 7.000 m

33 604-06070 SIDEWALK, CONCRETE 4,421.000 m2
34 604-07894 CURB RAMP, CONCRETE, A 8.000 m2
35 604-07897 CURB RAMP, CONCRETE, C 339.000 m2
36 604-07900 CURB RAMP, CONCRETE, F 68.000 m2
37 604-07901 CURB RAMP, CONCRETE, G 32.000 m2
38 604-07902 CURB RAMP, CONCRETE, H 53.000 m2
39 604-44251 STEPS, CONCRETE 2.000 m3
40 604-91531 SIDEWALK, CONCRETE, 100 mm 193.000 m2
41 605-06120 CURB, CONCRETE 551.000 m
42 605-06150 CURB AND GUTTER, C, CONCRETE 2,769.000 m
43 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 656.000 m
44 610-07712 PCCP FOR APPROACHES, 150 mm 1,727.000 m2
45 610-07713 PCCP FOR APPROACHES, 200 mm 362.000 m2
46 615-06505 MONUMENT, B 11.000 EACH
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
48 621-06560 MULCHED SEEDING, U 1,610.000 m2
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49 621-06575 SODDING, NURSERY 7,961.000 m2
50 714-04802 CONCRETE MODULAR BLOCK WALL 15.000 m2
51 714-44240 CONCRETE, A, STRUCTURES 8.000 m3
52 715-03025 SANITARY MANHOLE 10.000 EACH
53 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 187.000 m

54 715-05061 WATER SERVICE LINE, 150 mm 200.000 m

55 715-05146 PIPE, TYPE 2, CIRCULAR, 150 mm 4.000 m

56 715-05148 PIPE, TYPE 2, CIRCULAR, 250 mm 8.000 m

57 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,973.000 m

58 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 227.000 m

59 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 64.000 m

60 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 310.000 m

61 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 680.000 m

62 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 190.000 m

63 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 174.000 m

64 715-05162 PIPE, TYPE 2, CIRCULAR, 1350 mm 184.000 m

65 715-05408 PIPE, SANITARY SEWER, 200 mm 17.000 m

66 715-05409 PIPE, SANITARY SEWER, 250 mm 12.000 m

67 715-05411 PIPE, SANITARY SEWER, 300 mm 17.000 m

68 715-05412 PIPE, SANITARY SEWER, 375 mm 484.000 m

69 715-05413 PIPE, SANITARY SEWER, 450 mm 111.000 m

70 715-05415 PIPE, SANITARY SEWER, 600 mm 110.000 m

71 715-05417 PIPE, SANITARY SEWER, 750 mm 162.000 m

72 715-05751 BUTTERFLY 3.000 EACH
73 715-06692 LATERAL 616.000 m

74 715-93913 WATER MAIN, 200 mm 16.000 m

75 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
76 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 7.000 EACH
77 720-45075 INLET, R13 8.000 EACH
78 720-45410 MANHOLE, C4 10.000 EACH
79 720-91973 MANHOLE, H4 21.000 EACH
80 720-93501 MANHOLE, L4 4.000 EACH
81 720-94612 MANHOLE, K4 7.000 EACH
82 720-94713 CATCH BASIN, C15, MODIFIED 1.000 EACH
83 720-95157 CATCH BASIN, R13, MODIFIED 7.000 EACH
84 720-98174 INLET, B15 25.000 EACH
85 720-98555 INLET, C15 18.000 EACH
86 720-99416 CATCH BASIN, B15 19.000 EACH
87 720-99417 CATCH BASIN, C15 18.000 EACH
88 732-01525 VALVE BOX 8.000 EACH
89 732-03063 TAPPING SLEEVE 9.000 EACH
90 732-04964 WATER MAIN 1,704.000 m

91 732-04996 CuUT 10.000 EACH
92 732-07826 BUFFALO BOX AND METER 10.000 EACH
93 732-08419 MODULAR BLOCK WALL 17.000 m2
94 732-08421 MODULAR BLOCK WALL ERECTION 17.000 m2
95 732-91738 WATER MAIN, DUCTILE IRON, 150 mm 21.000 m

96 732-91742 FIRE HYDRANT 12.000 EACH
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97 732-96670 WATER MAIN, DUCTILE IRON, 300 mm 40.000 m
98 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 12.000 EACH
99 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 1.000 EACH
100 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
101 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 18,844.000 m
102 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 35.000 EACH
103 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 1.000 EACH
104 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 136.000 m
105 801-06625 DETOUR ROUTE MARKER ASSEMBLY 7.000 EACH
106 801-06640 CONSTRUCTION SIGN, A 58.000 EACH
107 801-06645 CONSTRUCTION SIGN, B 50.000 EACH
108 801-06710 FLASHING ARROW SIGN 1,260.000 DAY
109 801-06775 MAINTAINING TRAFFIC LUMP LUMP
110 801-07118 BARRICADE, 111-A 115.000 m
111 801-07119 BARRICADE, 111-B 14.000 m
112 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 79.000 m
113 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
114 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 304.000 m
115 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 64.000 m2
116 802-97812 STREET NAME IDENTIFICATION SIGN 59.000 EACH
117 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
118 805-01816 SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm 7.000 EACH
119 805-01842 HANDHOLE, SIGNAL 35.000 EACH
120 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
121 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 305 mm 20.000 EACH
122 805-02373 INTERCONNECT CABLE, FIBER OPTIC 1,996.000 m
123 805-02426 WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C 730.000 m
124 805-02658 CABLE, COAXIAL 290.000 m
125 805-04133 SIGNAL PEDESTAL, 3.6 m 1.000 EACH
126 805-04782 VIDEO VEHICLE DETECTOR SYSTEM 2.000 EACH
127 805-05673 SIGNAL AND LIGHTING COMBINATION STRUCTURE, 7.000 EACH
128 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 2,830.000 m
129 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
130 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 2.000 EACH
131 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 18.000 EACH
132 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 4.000 EACH
133 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 4.000 EACH
134 805-78370 PEDESTRIAN PUSH BUTTON 20.000 EACH
135 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
136 805-78467 SIGNAL CABLE, 3C 8GA. 60.000 m
137 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,665.000 m
138 805-78480 SIGNAL CABLE, 3C 14GA. 1,063.000 m
139 805-78485 SIGNAL CABLE, 5C 14CGA. 1,201.000 m
140 805-78490 SIGNAL CABLE, 7C 14GA. 406.000 m
141 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 501.000 m
142 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
143 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 573.000 m

144 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
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145 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
146 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
147 805-86900 JUNCTION BOX 4.000 EACH
148 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
149 807-01878 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 61.000 EACH
150 807-02191 HANDHOLE, LIGHTING 3.000 EACH
151 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 54.000 EACH
152 807-02781 LUMINAIRE MAST ARM, 3.1 m 7.000 EACH
153 807-06935 INSULATION LINK, WATERPROOFED 12.000 EACH
154 807-07580 WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 2,515.000 m
155 807-83492 LIGHT POLE, 9.1 m E.M.H., 3.1 m MAST ARM, ANCHOR BASE 54.000 EACH
156 807-86805 SERVICE POINT, 1 7.000 EACH
157 807-86810 SERVICE POINT, 11 1.000 EACH
158 807-86910 CONNECTOR KIT, UNFUSED 54.000 EACH
159 807-86915 CONNECTOR KIT, FUSED 54.000 EACH
160 807-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 144.000 EACH
161 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 12.000 EACH
162 807-86930 INSULATION LINK, NONWATERPROOFED 108.000 EACH
163 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 10.000 m2
164 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 792.000 m
165 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 2,229.000 m
166 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 64.000 m
167 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 522.000 m
168 808-06716 LINE, REMOVE 991.000 m
169 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 338.000 m
170 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 4,501.000 m
171 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 100.000 m
172 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 216.000 m
173 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 858.000 m
174 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 38.000 EACH

175 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 34.000 EACH
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SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 3.000 EACH
3 105-07038 FIELD OFFICE, A 10.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS
6 105-08523 RADIO SERVICE 30.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-74035 SIGN, REMOVE 2.000 EACH
13 303-01180 COMPACTED AGGREGATE, NO. 53 1,202.000 TON
14 303-07449 COMPACTED AGGREGATE, NO. 73 4,700.000 TON
15 304-07783 HMA PATCHING, TYPE D 917.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN. 374,661.000 SYS
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 8,192.000 SYS
18 306-08041 MILLING, PCCP 3,164.000 SYS
19 306-08042 MILLING, SCARIFICATION/PROFILE 4,363.000 SYS
20 306-08043 MILLING, TRANSITION 6,514.000 SYS
21 306-08432 MILLING, APPROACH 1,752.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23  401-09049 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm-PWL 31,710.000 TON
24 404-05511 SEAL COAT, 2 201,630.000 SYS
25 406-05520 ASPHALT FOR TACK COAT 93.500 TON
26 503-05240 D-1 CONTRACTION JOINT 100.000 LFT
27 506-06333 PCCP PATCHING, FULL DEPTH 1,250.000 SYS
28 608-04395 AGGREGATE FOR SHOULDER DRAINS 140.000 TON
29 610-07788 HMA FOR APPROACHES, TYPE D 145.000 TON
30 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 16.400 TON
31 612-60410 DRILLED HOLE FOR UNDERSEAL 272.000 EACH
32 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 2,500.000 LFT
33 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 37,402.000 LFT
34 718-06526 HMA FOR UNDERDRAINS 3,900.000 TON
35 718-06528 OUTLET PROTECTOR, 1 100.000 EACH
36 718-52610 AGGREGATE FOR UNDERDRAINS 3,600.000 CYS
37 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
39 801-06204 TEMPORARY PAVEMENT MARKING, 5 IN. 13,000.000 LFT
40 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN. 13,000.000 LFT
41 801-06640 CONSTRUCTION SIGN, A 88.000 EACH
42 801-06710 FLASHING ARROW SIGN 150.000 DAY
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
45 805-05905 ATR STATION- 4 LANE 1.000 EACH
46 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,188.000 LFT
47 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 1,188.000 LFT
48 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 34,103.000 LFT
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49 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 128,348.000 LFT
50 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 8,723.000 LFT
51 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 984.000 LFT
52 808-06716 LINE, REMOVE 2,673.000 LFT
53 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 297.000 LFT
54 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 128,348.000 LFT

55 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,032.000 EACH
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CALL ORDER 291 CONTRACT ID :© R -29042-A
LETTING DATE :

SECTION NO. 0001 BEAUTIFICATION AND WILDFLOWERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 621-06545 FERTILIZER 6.700 TON
5 622-03761 SEED MIXTURE NO. 1 468.000 LBS
6 622-52436 SIGN, DO NOT MOW OR SPRAY 12.000 EACH
7 624-92647 HERBICIDE TREATMENT 8.500 ACRE
8 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
9 802-04893 REFERENCE POST 20.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-01261 TESTING FOR ASBESTOS 3.000 EACH
9 202-02240 PAVEMENT REMOVAL 13,813.400 m2
10 202-02245 TREE, 150 mm, REMOVE 33.000 EACH
11 202-02255 TREE, 460 mm, REMOVE 18.000 EACH
12 202-02260 TREE, 760 mm, REMOVE 5.000 EACH
13 202-02265 TREE, 1220 mm, REMOVE 3.000 EACH
14 202-02271 HEADWALL, REMOVE 2.000 EACH
15 202-02278 CURB, CONCRETE, REMOVE 162.800 m
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-52710 SIDEWALK, CONCRETE, REMOVE 106.300 m2
21 202-74035 SIGN, REMOVE 2.000 EACH
22 202-91840 FENCE, CHAIN LINK, REMOVE 1,146.400 m
23 202-96133 PIPE, REMOVE 32.000 m
24 203-02000 EXCAVATION, COMMON 16,689.600 m3
25 205-06937 TEMPORARY SILT FENCE 2,065.400 m
26 207-08263 SUBGRADE TREATMENT, TYPE IA 41,844 .000 m2
27 211-07454 STRUCTURE BACKFILL 12,782.200 m3
28 213-08058 FLOWABLE BACKFILL 53.600 m3
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,107.000 Mg
30 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 3,128.900 Mg
31 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 5,736.200 Mg
32 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 16,262.900 Mg
33 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 6,529.300 Mg
34 402-07432 HMA SURFACE, TYPE A 417.200 Mg
35 402-07435 HMA INTERMEDIATE, TYPE A 756.900 Mg
36 402-07440 HVA BASE, TYPE A 2,364.600 Mg
37 404-05511 SEAL COAT, 2 31.200 m2
38 406-05520 ASPHALT FOR TACK COAT 37.860 Mg
39 601-01115 GUARDRAIL, W BEAM, 0.476 m SPACING 41.910 m
40 601-05999 CURVED TERMINAL END 2.000 EACH
41 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
42 601-08434 GUARDRAIL END TREATMENT, TYPE 0S, SPARE PARTS 1.000 EACH
43 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
44 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 87.630 m
45 601-99106 GUARDRAIL, W BEAM, 0.952 m SPACING 45.720 m
46 604-07894 CURB RAMP, CONCRETE, A 135.000 m2
47 604-07902 CURB RAMP, CONCRETE, H 10.600 m2

48 604-07903 CURB RAMP, CONCRETE, K 51.800 m2
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49 604-91531 SIDEWALK, CONCRETE, 100 mm 5,039.150 m2
50 605-06120 CURB, CONCRETE 126.400 m

51 605-06140 CURB AND GUTTER, CONCRETE 3,767.400 m

52 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 220.800 m

53 610-07486 HMA FOR APPROACHES, TYPE A 30.100 Mg
54 610-07712 PCCP FOR APPROACHES, 150 mm 2,778.700 m2
55 611-06497 MAILBOX ASSEMBLY, SINGLE 13.000 EACH
56 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
57 621-06567 WATER 243.000 kL
58 621-06575 SODDING, NURSERY 13,400.000 m2
59 714-04802 CONCRETE MODULAR BLOCK WALL 1,174.000 m2
60 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 479.800 m

61 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 3,820.800 m

62 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 852.400 m

63 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 176.900 m

64 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 109.300 m

65 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 34.700 m

66 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 25.900 m

67 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 259.600 m

68 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 516.500 m

69 715-05162 PIPE, TYPE 2, CIRCULAR, 1350 mm 366.100 m

70 715-05163 PIPE, TYPE 2, CIRCULAR, 1500 mm 104.000 m

71 716-07630 PIPE INSTALLATION, TRENCHLESS, 300 mm 10.400 m

72 716-07636 PIPE INSTALLATION, TRENCHLESS, 1050 mm 44 .400 m

73 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m

74 718-52610 AGGREGATE FOR UNDERDRAINS 863.500 m3
75 718-99153 GEOTEXTILES FOR UNDERDRAIN 13,145.500 m2
76 720-44000 CASTING, ADJUST TO GRADE 15.000 EACH
77 720-45410 MANHOLE, C4 16.000 EACH
78 720-93501 MANHOLE, L4 9.000 EACH
79 720-94612 MANHOLE, K4 18.000 EACH
80 720-95335 MANHOLE, M4 5.000 EACH
81 720-95422 MANHOLE, J4 17.000 EACH
82 720-98174 INLET, B15 56.000 EACH
83 720-98555 INLET, C15 49.000 EACH
84 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
85 801-06625 DETOUR ROUTE MARKER ASSEMBLY 52.000 EACH
86 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
87 801-06775 MAINTAINING TRAFFIC LUMP LUMP
88 801-07118 BARRICADE, 111-A 50.400 m

89 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 91.700 m

90 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 4.500 m2
91 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 20.620 m2
92 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 9.920 m2
93 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
94 805-01842 HANDHOLE, SIGNAL 9.000 EACH
95 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 273.000

m
96 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 1.000 EACH
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CALL ORDER : 301 CONTRACT ID :© R -29129-A
LETTING DATE :

SECTION NO. 0001 ROAD REHABILITATION

97 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 4.000 EACH
98 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 4.000 EACH
99 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
100 805-78420 DISCONNECT HANGER 4.000 EACH
101 805-78445 SIGNAL SERVICE 1.000 EACH
102 805-78467 SIGNAL CABLE, 3C 8GA. 50.000 m
103 805-78480 SIGNAL CABLE, 3C 14GA. 39.000 m
104 805-78485 SIGNAL CABLE, 5C 14GA. 20.000 m
105 805-78490 SIGNAL CABLE, 7C 14GA. 256.000 m
106 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 880.000 m
107 805-78746 PREFORMED LOOP DETECTORS 464.000 m
108 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
109 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
110 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 6.000 EACH
111 808-04298 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (R X R) 7.000 EACH
112 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 816.000 m
113 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 495.000 m
114 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 4,982.000 m
115 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 147.200 m
116 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 503.300 m
117 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 9.000 EACH

118 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 7.000 EACH
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CALL ORDER - 311 CONTRACT ID :© R -29299-A
LETTING DATE :

SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 7.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
7 202-52710 SIDEWALK, CONCRETE, REMOVE 36.000 SYS
8 203-02000 EXCAVATION, COMMON 5,090.000 CYS
9 203-90014 LINEAR GRADING 1.000 STA
10 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 7.000 EACH
11 205-06932 TEMPORARY CHECK DAM, STRAW BALES 12.000 LFT
12 205-06937 TEMPORARY SILT FENCE 1,666.000 LFT
13 211-07454 STRUCTURE BACKFILL 1,701.000 CYS
14 213-08058 FLOWABLE BACKFILL 372.000 CYS
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 788.000 TON
16 303-04489 COMPACTED CRUSHED AGGREGATE, 8 986.000 TON
17 306-08043 MILLING, TRANSITION 463.000 SYS
18 402-07432 HMA SURFACE, TYPE A 432.000 TON
19 402-07435 HMA INTERMEDIATE, TYPE A 456.000 TON
20 402-07440 HVMA BASE, TYPE A 374.000 TON
21 402-07450 HMA, TYPE A, WEDGE AND LEVEL 74.000 TON
22 406-05520 ASPHALT FOR TACK COAT 2.000 TON
23 601-04849 POST 50.000 LFT
24 603-03692 FENCE, WOOD 330.000 LFT
25 604-06070 SIDEWALK, CONCRETE 98.000 SYS
26 604-07899 CURB RAMP, CONCRETE, E 166.000 SYS
27 604-07901 CURB RAMP, CONCRETE, G 39.000 SYS
28 605-06120 CURB, CONCRETE 1,044.000 LFT
29 605-06140 CURB AND GUTTER, CONCRETE 97.000 LFT
30 605-97937 CURB AND GUTTER, CONCRETE, ROLL 491.000 LFT
31 607-01910 TURNOUT, CONCRETE 3.000 EACH
32 610-07712 PCCP FOR APPROACHES, 6 IN. 122.000 SYS
33 611-95023 MAILBOX ASSEMBLY, RESET 2.000 EACH
34 616-02320 GEOTEXTILES 292.000 SYS
35 616-06405 RIPRAP, REVETMENT 187.000 TON
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
37 621-01935 SEED MIXTURE, A 160.000 LBS
38 621-04316 SPADE EDGE 621.000 LFT
39 621-06570 TOP SOIL 1,258.000 CYS
40 621-06574 SODDING 329.000 SYS
41 621-98038 MULCH, HARDWOOD SHREDDED BARK 206.000 CYS
42 622-05654 PLANT, PERENNIAL 1,291.000 EACH
43 703-06029 REINFORCING BARS, EPOXY COATED 150.000 LBS
44 714-01366 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 4 FT. 1,790.000 LFT
45 714-06660 WINGWALL 17.000 SYS
46 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 9.000 LFT
47 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 35.000 LFT

48 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 299.000 LFT
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CALL ORDER - 311 CONTRACT ID :© R -29299-A
LETTING DATE :

SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

49 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 122.000 LFT
50 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 82.000 TON
51 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 7.000 EACH
52 720-45155 INLET, M10, MODIFIED 1.000 EACH
53 720-45335 CATCH BASIN, E7, MODIFIED 4.000 EACH
54 720-45340 CATCH BASIN, J10, MODIFIED 1.000 EACH
55 720-95164 CATCH BASIN, B15, MODIFIED 3.000 EACH
56 720-96422 INLET, A, MODIFIED 9.000 EACH
57 722-60824 SURFACE MILLING 612.000 SYS
58 732-02498 WATER MAIN, RELOCATE LUMP LUMP
59 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
60 801-06624 STANDARD BARRICADE, I111B, WITH SIGNS 8.000 EACH
61 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13.000 EACH
62 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
63 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 60.750 SFT
66 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 56.750 SFT
67 802-97428 POST, TUBULAR 341.250 LFT
68 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 718.000 LFT
69 808-06724 PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY 5.000 EACH
70 808-06724 PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY 5.000 EACH
71 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 155.000 LFT

72 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 150.000 LFT
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CALL ORDER : 341 CONTRACT ID : RS-28823-A
LETTING DATE :

SECTION NO. 0001 ASHPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS

3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 303-01180 COMPACTED AGGREGATE, NO. 53 1,579.000 TON

8 304-07490 HMA PATCHING, TYPE B 500.000 TON

9 306-08033 MILLING, ASPHALT, 1 IN. 105,235.000 SYS

10 306-08043 MILLING, TRANSITION 2,060.000 SYS

11 306-08432 MILLING, APPROACH 9,178.000 SYS

12 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 8,806.000 TON

13 402-07433 HMA SURFACE, TYPE B 407.000 TON

14 402-07451 HMA, TYPE B, WEDGE AND LEVEL 300.000 TON

15 406-05520 ASPHALT FOR TACK COAT 41.000 TON

16 610-07487 HMA FOR APPROACHES, TYPE B 758.000 TON

17 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
18 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,340.000 LFT

19 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,340.000 LFT
20 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 4,684.000 LFT
23 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 86,266.000 LFT
24 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 59,800.000 LFT
25 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 20.000 LFT
26 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 982.000 EACH

27 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 983.000 EACH
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CALL ORDER : 351 CONTRACT ID : RS-28828-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 303-07449 COMPACTED AGGREGATE, NO. 73 4,598.000 TON
8 304-07491 HMA PATCHING, TYPE C 500.000 TON
9 306-08034 MILLING, ASPHALT, 1 1/2 IN. 103,199.000 SYS
10 306-08043 MILLING, TRANSITION 1,780.000 SYS
11 306-08432 MILLING, APPROACH 17,813.000 SYS
12 401-06264 PROFILOGRAPH, HMA LUMP LUMP
13 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 8,661.000 TON
14 402-07452 HMA, TYPE C, WEDGE AND LEVEL 500.000 TON
15 406-05520 ASPHALT FOR TACK COAT 37.000 TON
16 610-07488 HMA FOR APPROACHES, TYPE C 1,470.000 TON
17 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
18 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
19 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,732.000 LFT
20 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,732.000 LFT
21 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 1,125.000 LFT
24 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 113.000 LFT
25 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 360.000 LFT
26 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 3.000 EACH
27 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN. 200.000 LFT
28 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 5,115.000 LFT
29 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 82,197.000 LFT
30 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 39,843.000 LFT
31 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 403.000 LFT
32 808-75078 TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE, 100.000 LFT
33 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 48.000 LFT
34 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 14.000 EACH
35 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
36 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 783.000 EACH

37 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 793.000 EACH
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CALL ORDER : 361 CONTRACT ID : RS-28833-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 303-01180 COMPACTED AGGREGATE, NO. 53 500.000 TON
8 304-07491 HMA PATCHING, TYPE C 100.000 TON
9 306-08034 MILLING, ASPHALT, 1 1/2 IN. 47,500.000 SYS
10 306-08043 MILLING, TRANSITION 500.000 SYS
11 306-08432 MILLING, APPROACH 11,000.000 SYS
12 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 3,630.000 TON
13 402-07434 HMA SURFACE, TYPE C 270.000 TON
14 402-07452 HMA, TYPE C, WEDGE AND LEVEL 250.000 TON
15 406-05520 ASPHALT FOR TACK COAT 16.000 TON
16 610-07488 HMA FOR APPROACHES, TYPE C 900.000 TON
17 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 3.000 EACH
18 720-44000 CASTING, ADJUST TO GRADE 37.000 EACH
19 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,300.000 LFT
20 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,300.000 LFT
21 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 2,500.000 LFT
24 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 250.000 LFT
25 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 800.000 LFT
26 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 4.000 EACH
27 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 37,200.000 LFT
28 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,500.000 LFT
29 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 19,200.000 LFT
30 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 100.000 LFT
31 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 185.000 LFT
32 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 340.000 LFT
33 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 10.000 EACH
34 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH
35 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 300.000 EACH
36 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 311.000 EACH

37 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 400.000 LFT
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CALL ORDER 371 CONTRACT ID : RS-28989-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-90277 DETECTOR HOUSING, REMOVE 9.000 EACH
11 203-91878 LINEAR DITCH GRADING 800.000 LFT
12 213-08058 FLOWABLE BACKFILL 5.000 CYS
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 834.000 TON
14 303-07449 COMPACTED AGGREGATE, NO. 73 2,064.000 TON
15 304-07490 HMA PATCHING, TYPE B 204.000 TON
16 305-60400 COMPACTED AGGREGATE FOR PATCHING 51.000 TON
17 306-08042 MILLING, SCARIFICATION/PROFILE 188,752.000 SYS
18 306-08043 MILLING, TRANSITION 3,010.000 SYS
19 306-08432 MILLING, APPROACH 14,994.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-09050 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm-PWL 15,469.000 TON
22 402-07432 HMA SURFACE, TYPE A 882.000 TON
23 406-05520 ASPHALT FOR TACK COAT 72.000 TON
24 507-07479 HVMA PARTIAL DEPTH PATCH 562.000 TON
25 610-07486 HVMA FOR APPROACHES, TYPE A 1,499.000 TON
26 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 5.000 TON
27 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
28 612-60410 DRILLED HOLE FOR UNDERSEAL 82.000 EACH
29 615-06527 MONUMENT, SECTION CORNER 5.000 EACH
30 715-01354 CLEAN EXISTING PIPE 210.000 LFT
31 715-01472 PIPE END SECTION, PRECAST CONCRETE, 18 IN. 4.000 EACH
32 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 90.000 LFT
33 715-05595 PIPE EXTENSION, CIRCULAR, 15 IN. 10.000 LFT
34 715-08283 PCCP FOR STRUCTURE INSTALLATION 550.000 SYS
35 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 40.000 TON
36 720-44000 CASTING, ADJUST TO GRADE 13.000 EACH
37 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 15.000 LFT
38 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,500.000 LFT
39 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,500.000 LFT
40 801-06640 CONSTRUCTION SIGN, A 62.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 801-92448 CONSTRUCTION SIGNS, MOBILE 340.000 DAY
43 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,175.000 LFT
44 805-78785 SIGNAL DETECTOR HOUSING 9.000 EACH
45 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 764.000 LFT
46 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 114,380.000 LFT
47 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 62,920.000 LFT

48 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 8,273.000 LFT
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CALL ORDER 371 CONTRACT ID : RS-28989-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 808-05535 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE, 150.000 LFT
50 808-06800 TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW, CROSSHATCH LINE, 1,200.000 LFT
51 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 190.000 LFT
52 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 4.000 EACH
53 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 4.000 EACH
54 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,184.000 EACH
55 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,184.000 EACH

56 808-98000 LINE, EPOXY, SOLID, YELLOW, 8 IN. 3,500.000 LFT
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CALL ORDER 391 CONTRACT ID : RS-29203-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02241 GUARDRAIL, REMOVE 808.500 LFT
10 202-04089 SIGN, SHEET, REMOVE 9.000 EACH
11 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 1.000 EACH
12 202-74050 SIGN, OVERHEAD, REMOVE 323.000 EACH
13 202-93741 GUARD RAIL END TREATMENT, REMOVE 6.000 EACH
14 203-02080 LINEAR GRADING 0.100 MILE
15 303-07449 COMPACTED AGGREGATE, NO. 73 2,100.000 TON
16 304-07489 HMA PATCHING, TYPE A 1,000.000 TON
17 304-07783 HMA PATCHING, TYPE D 500.000 TON
18 306-08033 MILLING, ASPHALT, 1 IN. 201,104.000 SYS
19 306-08036 MILLING, ASPHALT, 2 IN. 2,614.000 SYS
20 306-08042 MILLING, SCARIFICATION/PROFILE 59,131.000 SYS
21 306-08043 MILLING, TRANSITION 7,434.000 SYS
22 306-08432 MILLING, APPROACH 12,873.000 SYS
23 401-06264 PROFILOGRAPH, HMA LUMP LUMP
24 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 3,291.000 TON
25 401-07353 QC/QA-HMA, 4, 76, SURFACE, 12.5 mm 22,409.000 TON
26 406-05520 ASPHALT FOR TACK COAT 60.000 TON
27 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 1.000 EACH
28 601-05999 CURVED TERMINAL END 2.000 EACH
29 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
30 601-08436 GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS 1.000 EACH
31 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
32 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
33 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 562.500 LFT
34 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 200.000 LFT
35 610-07788 HMA FOR APPROACHES, TYPE D 2,655.000 TON
36 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 125.090 TON
37 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
38 612-60410 DRILLED HOLE FOR UNDERSEAL 1,568.000 EACH
39 715-01354 CLEAN EXISTING PIPE 385.000 LFT
40 715-04629 PIPE 20.000 EACH
41 720-45005 INLET, A2 2.000 EACH
42  720-96995 CLEAN INLET 2.000 EACH
43 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,442.000 LFT
44 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,442.000 LFT
45 801-06640 CONSTRUCTION SIGN, A 80.000 EACH
46 801-06710 FLASHING ARROW SIGN 70.000 DAY
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
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CALL ORDER 391 CONTRACT ID : RS-29203-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 801-92448 CONSTRUCTION SIGNS, MOBILE 300.000 DAY
50 802-04893 REFERENCE POST 28.000 EACH
51 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 4,597.000 LFT
52 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 2,848.000 LFT
53 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 754.000 EACH
54 802-07060 SIGN, SHEET, RELOCATE 8.000 EACH
55 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 2,560.780 SFT
56 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 3,705.740 SFT
57 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 646.750 SFT
58 805-02327 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 74.000 EACH
59 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 17,952.000 LFT
60 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 4,500.000 LFT
61 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 1,974.000 LFT
62 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 7,896.000 LFT
63 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 7,896.000 LFT
64 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 13,153.000 LFT
65 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 52,612.000 LFT
66 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 2.000 EACH
67 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 1.000 EACH
68 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 75,937.000 LFT
69 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 2,085.000 LFT
70 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 93.000 EACH
71 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 56.000 EACH
72 808-75994 PRISMATIC REFLECTOR 100.000 EACH
73 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,372.000 EACH

74 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,372.000 EACH
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CALL ORDER © 411 CONTRACT ID : B -28567-B
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 203-02000 EXCAVATION, COMMON 1,178.000 CYS
10 203-02070 BORROW 4,037.000 CYS
11 203-51223 EXCAVATION, WATERWAY 3,331.000 CYS
12 205-03371 SEDIMENT, REMOVE 145.000 CYS
13 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
14 205-06936 TEMPORARY SEDIMENT TRAP 286.300 TON
15 205-06937 TEMPORARY SILT FENCE 1,615.000 LFT
16 205-06938 TEMPORARY SLOPE DRAIN 122.000 LFT
17 206-51220 EXCAVATION, WET 499.000 CYS
18 207-08262 SUBGRADE TREATMENT, TYPE 1 3,660.000 SYS
19 211-02050 B BORROW 18.000 CYS
20 211-07454 STRUCTURE BACKFILL 4,668.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 84.100 TON
22 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 50.000 TON
23 304-07494 WIDENING WITH HMA, TYPE C 49.900 TON
24 306-08033 MILLING, ASPHALT, 1 IN. 141.000 SYS
25 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 221.000 TON
26 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 355.000 TON
27 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,615.000 TON
28 406-05520 ASPHALT FOR TACK COAT 3.300 TON
29 601-95434 HANDRAIL, STEEL PIPE, 1.5 IN. 345.000 LFT
30 604-07902 CURB RAMP, CONCRETE, H 15.400 SYS
31 604-91404 SIDEWALK, CONCRETE, 5 IN. 411.000 SYS
32 605-06120 CURB, CONCRETE 8.000 LFT
33 605-06140 CURB AND GUTTER, CONCRETE 1,488.000 LFT
34 605-97937 CURB AND GUTTER, CONCRETE, ROLL 279.000 LFT
35 610-07486 HMA FOR APPROACHES, TYPE A 150.000 TON
36 610-07712 PCCP FOR APPROACHES, 6 IN. 274.000 SYS
37 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
38 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
39 615-06490 RIGHT OF WAY MARKER 33.000 EACH
40 615-06505 MONUMENT, B 2.000 EACH
41 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
42 616-02320 GEOTEXTILES 4,315.000 SYS
43 616-05689 RIPRAP, CLASS 2 910.000 TON
44 616-06451 RIPRAP, UNIFORM 35.700 TON
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
46 621-02770 EROSION CONTROL BLANKET 3,134.000 SYS
47 621-06545 FERTILIZER 1.000 TON

48 621-06557 SEED MIXTURE, T 42.000 LBS
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CALL ORDER © 411 CONTRACT ID : B -28567-B
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 621-06565 MULCHING MATERIAL 1.000 TON
50 621-06567 WATER 25.000 KGAL
51 621-06575 SODDING, NURSERY 5,169.000 SYS
52 622-05623 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, 36 IN. OR 5.000 EACH
53 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 10.000 EACH
54 622-05653 PLANT, GROUND COVER 275.000 EACH
55 622-52436 SIGN, DO NOT MOW OR SPRAY 3.000 EACH
56 622-91786 SEEDLING 40.000 EACH
57 622-98200 SIGN, DO NOT DISTURB 3.000 EACH
58 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 231.000 LFT
59 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 102.000 LFT
60 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 706.000 LFT
61 720-04666 CATCH BASIN 2.000 EACH
62 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
63 720-45030 INLET, E7 1.000 EACH
64 720-45035 INLET, F7 1.000 EACH
65 720-45410 MANHOLE, C4 6.000 EACH
66 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 2.900 LFT
67 720-98174 INLET, B15 2.000 EACH
68 720-98555 INLET, C15 1.000 EACH
69 720-99416 CATCH BASIN, B15 1.000 EACH
70 720-99417 CATCH BASIN, C15 3.000 EACH
71 723-06660 WINGWALL 184.000 SYS
72 723-08602 STRUCTURE, PRECAST THREE-SIDED, 504 IN. X 168 IN. 126.000 LFT
73 732-08419 MODULAR BLOCK WALL 10.000 SYS
74 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 43.000 SYS
75 732-08421 MODULAR BLOCK WALL ERECTION 53.000 SYS
76 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
77 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
78 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
79 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07118 BARRICADE, 111-A 48.000 LFT
82 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 96.000 LFT
83 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 19.000 LFT
84 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 43.600 SFT
85 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 14.600 SFT
86 808-03441 PAVEMENT MESSAGE MARKINGS, PAINT, WORD (BIKE) 3.000 EACH
87 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 905.000 LFT
88 808-06724 PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY 3.000 EACH
89 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,862.000 LFT
90 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 59.000 LFT

91 808-96621 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, DIAMOND 3.000 EACH



SCHEDULE OF PAY ITEMS PAGE 57

CALL ORDER T 421 CONTRACT ID : B -28732-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 4.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
9 619-51859 PAINT STEEL BRIDGE LUMP LUMP
10 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
11 709-51821 SURFACE SEAL LUMP LUMP
12 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
13 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 45,000.000 LFT
14 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
15 801-06710 FLASHING ARROW SIGN 240.000 DAY
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP

17 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 431 CONTRACT ID : B -28797-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 36.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 1,123.300 SYS
10 202-02241 GUARDRAIL, REMOVE 699.000 LFT
11 202-02279 CURB AND GUTTER, REMOVE 1,275.000 LFT
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51368 SLOPEWALL, REMOVE 81.800 SYS
14 202-93741 GUARD RAIL END TREATMENT, REMOVE 2.000 EACH
15 202-94954 BARRIER WALL, CONCRETE, REMOVE 464 .000 LFT
16 202-95027 IMPACT ATTENUATOR, REMOVE 1.000 EACH
17 203-02000 EXCAVATION, COMMON 1,360.000 CYS
18 211-06467 AGGREGATE FOR END BENT BACKFILL 106.400 CYS
19 213-04324 FLOWABLE FILL 6.100 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 931.000 TON
21 302-07455 DENSE GRADED SUBBASE 193.900 CYS
22 306-08034 MILLING, ASPHALT, 1 1/2 IN. 3,981.000 SYS
23 306-08041 MILLING, PCCP 428.000 SYS
24 402-07434 HMA SURFACE, TYPE C 365.000 TON
25 402-07439 HMA INTERMEDIATE, TYPE C 500.000 TON
26 402-07442 HMA BASE, TYPE C 1,914.600 TON
27 406-05521 ASPHALT FOR TACK COAT 7,043.000 SYS
28 507-07505 RETROFIT LOAD TRANSFER 128.000 EACH
29 601-01522 GUARDRAIL TRANSITION TYPE TGB 2.000 EACH
30 601-08433 GUARDRAIL END TREATMENT, TYPE 0S, SPARE PARTS 1.000 EACH
31 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
32 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
33 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 700.000 LFT
34 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 160.000 LFT
35 601-99123 GUARDRAIL TRANSITION, GP 1.000 EACH
36 602-06729 BARRIER DELINEATOR 80.000 EACH
37 605-06145 CURB AND GUTTER, B, CONCRETE 583.000 LFT
38 605-06150 CURB AND GUTTER, C, CONCRETE 696.000 LFT
39 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 1,108.400 SYS
40 616-02320 GEOTEXTILES 283.100 SYS
41 616-06451 RIPRAP, UNIFORM 22.200 TON
42 616-51367 SLOPEWALL, CONCRETE, 4 IN. 72.000 SYS
43 616-93772 INSPECTION HOLE 12.000 EACH
44 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
45 619-51860 PAINT STEEL BRIDGE, PARTIAL LUMP LUMP
46 619-60999 CLEAN STEEL BRIDGE, PARTIAL LUMP LUMP
47 619-98427 CLEAN DRAINS 4.000 EACH
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
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CALL ORDER : 431 CONTRACT ID : B -28797-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

49 621-06560 MULCHED SEEDING, U 700.000 SYS
50 621-06574 SODDING 592.400 SYS
51 702-51005 CONCRETE, A, SUBSTRUCTURE 95.700 CYS
52 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 768.000 LBS
53 702-51863 FIELD DRILLED HOLE IN CONCRETE 256.000 EACH
54 703-51032 REINFORCING STEEL, EPOXY COATED 412,230.000 LBS
55 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,257.900 CYS
56 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 4.000 EACH
57 706-51020 CONCRETE, C, RAILING 223.000 CYS
58 709-51821 SURFACE SEAL LUMP LUMP
59 711-04121 ANCHOR BOLT, AB1 256.000 EACH
60 711-51038 STRUCTURAL STEEL LUMP LUMP
61 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
62 715-91361 PIPE, PVC, 6 IN. 18.500 LFT
63 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
64 724-51925 STRUCTURAL EXPANSION JOINT, SS 337.000 LFT
65 726-92406 BEARING ASSEMBLY, ELASTOMERIC 32.000 EACH
66 726-92406 BEARING ASSEMBLY, ELASTOMERIC 32.000 EACH
67 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
68 801-03290 CONSTRUCTION SIGN, C 1.000 EACH
69 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 32,200.000 LFT
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 7.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 61.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
73 801-06710 FLASHING ARROW SIGN 300.000 DAY
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 1.000 EACH
76 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
77 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 240.000 DAY
78 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 3,241.000 LFT
79 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 2,287.000 LFT
80 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,053.000 LFT
81 805-86843 WIRE, NO. 4 COPPER, 1C 1,053.000 LFT
82 807-86750 LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 150 20.000 EACH
83 807-86810 SERVICE POINT, 11 2.000 EACH
84 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 2,392.000 LFT
85 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 10,289.000 LFT
86 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 683.000 LFT
87 808-06716 LINE, REMOVE 5,759.000 LFT
88 808-07592 LINE, EPOXY, SOLID, WHITE, 5 IN. 6,692.000 LFT
89 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 5,693.000 LFT
90 808-75994 PRISMATIC REFLECTOR 50.000 EACH
91 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 20.000 EACH

92 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 35.000 EACH
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CALL ORDER : 461 CONTRACT ID : M -29156-B
LETTING DATE :

SECTION NO. 0001 ROAD SIDE MAINTENANCE - MOWING

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS

3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

4 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
5 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
6 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL
7 623-04887 MOWING, CYCLE NO. 4 1.000 CYCL
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CALL ORDER : 471 CONTRACT ID :© M -29185-A
LETTING DATE :

SECTION NO. 0001 PARKING AREA RECONSTRUCTION

1 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 211-02050 B BORROW 10.000 CYS
7 213-08058 FLOWABLE BACKFILL 20.000 CYS
8 303-01180 COMPACTED AGGREGATE, NO. 53 15.000 TON
9 306-08043 MILLING, TRANSITION 1,050.000 SYS
10 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 5,300.000 TON
11 402-07450 HMA, TYPE A, WEDGE AND LEVEL 105.000 TON
12 406-05520 ASPHALT FOR TACK COAT 16.000 TON
13 715-01765 PIPE END SECTION, PRECAST CONCRETE, 12 IN. 6.000 EACH
14 715-41045 PIPE, REINFORCED CONCRETE, 12 IN. 96.000 LFT

15 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
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CALL ORDER : 511 CONTRACT ID : T -28870-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 1.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
8 801-06640 CONSTRUCTION SIGN, A 84.000 EACH
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 805-01842 HANDHOLE, SIGNAL 51.000 EACH
11 805-01879 SIGNAL SERVICE, INSTALL 3.000 EACH
12 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
13 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
14 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 10,700.000 LFT
15 805-06595 CONDUIT, PVC, 2 IN. 45.000 LFT
16 805-06595 CONDUIT, PVC, 2 IN. 175.000 LFT
17 805-78467 SIGNAL CABLE, 3C 8GA. 210.000 LFT
18 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 26,000.000 LFT
19 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 26,650.000 LFT
20 805-78785 SIGNAL DETECTOR HOUSING 70.000 EACH
21 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 8,200.000 LFT
22 805-79020 TRAFFIC SIGNAL INSTALLATION LUMP LUMP
23 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 58.000 EACH
24 805-92512 MICROLOOP DETECTOR 2.000 EACH
25 807-04967 CABLE 900.000 LFT
26 807-05073 JUNCTION BOX 1.000 EACH
27 808-06716 LINE, REMOVE 380.000 LFT

28 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 398.000 LFT






